TWDB CONTRACT NO. 1500011888
TEXAS WATER DEVELOPMENT BOARD
AND

HALFF ASSOCIATES

This CONTRACT is entered into by and between the TEXAS WATER
DEVELOPMENT BOARD (TWDB), an agency of the State of Texas located at 1700 N.
Congress Avenue, Austin, Texas, and Halff Associates (CONTRACTOR) located at 4030 West
Braker Lane, Suite 450, Austin, Texas 78759.

WHEREAS, on June 22, 2015, TWDB issued a Request for Qualifications (RFQ) No. 580-15-
RFQO042115 for Cooperating Technical Partner Program Assistance; and

WHEREAS, on July 8, 2015, the CONTRACTOR submitted a Statement of Qualifications in
response to TWDB’s RFQ); and

NOW THEREFORE, TWDB and the CONTRACTOR hereby agree, in good faith, to execute
this CONTRACT according the terms and conditions agreed upon herein.

1. AUTHORITY, TERMS, and CONTINGENCY

1.01. Authority

TWDB enters into this CONTRACT pursuant to Texas Water Code 86.190, which authorizes the
Executive Administrator of TWDB to negotiate with and enter into a contract with any entity to
carry out the powers, duties, and responsibilities of TWDB.

The CONTRACTOR agrees to abide by the terms and conditions of this CONTRACT as set
forth in this document and the documents identified therein and made a part hereof by reference,
including the Federal laws and rules listed in Exhibit A.

1.02. Term and Termination

This CONTRACT shall be in effect upon execution of the contract and expires October 31, 2016.
This CONTRACT shall continue in effect for approximately nine months and shall be renewable
upon mutually agreed terms or conditions for an additional twelve month period acceptable to

the CONTRACTOR and TWDB. Either the TWDB or the CONTRACTOR may terminate this
CONTRACT upon 30 days written notice. This CONTRACT shall automatically terminate
October 31, 2016 unless renewed in accordance with this section.

1.03. Contingent Upon Availability of Funds

The CONTRACTOR understands that payments by and obligations of TWDB, under this
CONTRACT, are contingent upon the receipt of Federal Emergency Management Agency
(FEMA) and appropriated funds. The CONTRACTOR also understands that this CONTRACT
does not constitute a debt on behalf of the State of Texas.
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1.04. No Waiver; the CONTRACTOR’s Rights

The CONTRACTOR understands and agrees that TWDB’s execution of this CONTRACT does
not constitute a waiver of the sovereign immunity of the State of Texas; neither does it constitute
a waiver of the State of Texas’ Eleventh Amendment immunity. Further, the CONTRACTOR
understands and agrees that the rights and obligations relating to any dispute arising from this
CONTRACT shall be governed solely by the provisions of Government Code, Chapter 2260
relating to certain contract claims against the State. TWDB agrees that the dispute resolutions
provision of Chapter 2260 shall be utilized to resolve any disputes arising out of the
CONTRACTOR’s performance of work under this CONTRACT.

1.05 Copyright The CONTRACTOR is free to copyright any original work developed in the
course of or under this CONTRACT. TWDB and FEMA reserve a royalty-free nonexclusive
and irrevocable right to reproduce, publish, or otherwise use, and to authorize others to use, the
work for governmental purposes. Any publication resulting from work performed under this
CONTRACT shall include an acknowledgement of FEMA financial support and a statement that
the publication does not constitute an endorsement or reflect the views by FEMA and/or TWDB.

2. GENERAL TERMS AND CONDITIONS

2.01. Severability

If any provision of this CONTRACT is construed to be illegal or invalid, such interpretation
shall not affect the legality or validity of any of its other provisions. The illegal or invalid
provision shall be deemed stricken and deleted to the same extent and effect as if it was never
incorporated into this CONTRACT, but all other provisions shall remain in full force and effect.

2.02. Amendments and Change Orders

This CONTRACT may not be amended, changed or modified in any manner, except upon
written agreement of the CONTRACTOR and TWDB. Oral modifications are of no force or
effect and shall be considered null and void. No person employed by TWDB is authorized to
amend, change or modify this CONTRACT except in accordance with this section.

2.03. No Liability for Taxes

TWDB is not liable for and may be exempt from the payment of any Federal, State, or Local
taxes related to or incurred in connection with the CONTRACTOR’s work performed pursuant
to this CONTRACT. The CONTRACTOR is solely responsible for the payment and discharge
of any and all such taxes, including any penalties and interest.

2.04. Independent CONTRACTOR

Both parties hereto, in the performance of this CONTRACT, shall act in an individual capacity
and not as agents, employees, partners, joint ventures or associates of one another. The
employees or agents of one party shall not be deemed or construed to be the employees or agents
of the other party for any purposes whatsoever.

2.05. Right to Audit; Records Retention
The CONTRACTOR understands that the acceptance of funds under this CONTRACT

constitutes an acceptance of the authority of the Texas State Auditor’s Office and/or FEMA to
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conduct audits and investigations in connection with federal and state funds received pursuant to
this CONTRACT. The CONTRACTOR shall comply with and cooperate in any such
investigation or audit. The CONTRACTOR also agrees to include a provision in any subcontract
related to this CONTRACT that requires the subcontractor to submit to audits and investigation
by the State Auditor's Office and/or FEMA in connection with any and all state funds received
pursuant to the subcontract. The CONTRACTOR agrees to keep and maintain any supporting
documents, in all media, related to the CONTRACTOR’s work under this CONTRACT for a
period of three years after the final payment under this CONTRACT.

2.06. No Lobbying

The CONTRACTOR understands and agrees that no lobbying of any legislative body or elected
or appointed official, as defined by applicable state and federal laws, shall be performed with
funds provided by this CONTRACT and further that TWDB expressly prohibits the
CONTRACTOR from lobbying related to the work provided under this CONTRACT.

2.07. No Assignment
The CONTRACTOR shall not assign or subcontract the whole or any part of this CONTRACT
without the prior written consent of TWDB.

2.08. No Conflicts

The CONTRACTOR represents and warrants that the CONTRACTOR has no actual or potential
conflicts of interest in providing services to TWDB or the State of Texas under this CONTRACT
and that the CONTRACTOR does not have any ground to believe that the provision of services
hereunder will create the appearance of a conflict of interest.

2.09. Deceptive Trade Practices; Unfair Business Practices; Antitrust

The CONTRACTOR represents and warrants that neither it nor any of its employees have been
the subject of allegations of violations of the Deceptive Trade Practices Act, Texas Business &
Commerce Code, Chapter 17 nor have they been found to be liable for any unfair business
practices. Further, the CONTRACTOR agrees that neither the CONTRACTOR nor its
employees have violated the antitrust laws of the State under Texas Business & Commerce Code,
Chapter 15.

2.12  Federal Laws
The CONTRACTOR agrees to abide by all terms and conditions in 2 CFR Par 200 as it applies
to the performance of this CONTRACT

3. CONTRACT ADMINISTRATION

3.01. Maximum Amount Payable

(a) The CONTRACTOR agrees to provide the Services, as described in Section 5, Statement of
Work for an amount not to exceed Sixty Thousand Dollars ($60,000.00) during the term of this
CONTRACT according to the Rate Schedule shown in Exhibit D. Any charges in excess of the
maximum amount shall not result in any liability by TWDB unless an amendment to this
CONTRACT has been executed prior to the performance of Services which result in amounts
due in excess of the maximum amount payable under this CONTRACT.
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(b) The CONTRACTOR further agrees that no other charges for tasks, functions, or activities
that are incidental or ancillary to the delivery of the Services will be charged to TWDB, nor will
the failure of TWDB to pay for such incidental or ancillary services entitle the CONTRACTOR
to withhold Services due under this CONTRACT.

3.02. Invoices: Receipt and Payment

(a) The CONTRACTOR will be paid upon invoices submitted to TWDB for work performed.
Payments under this CONTRACT will be made in accordance with the Texas Prompt Payment
Act, Government Code, Chapter 2251. If TWDB disputes payment of an invoice, then TWDB
shall notify the CONTRACTOR of the existence of a bona fide dispute. TWDB may take any
legally authorized for purposes of enforcing a remedy or obtaining set-off against payments due,
TWDB may limit payments in accordance with Section 3.03 of this CONTRACT. TWDB shall
pay the CONTRACTOR within thirty days from receipt of an invoice unless TWDB notifies the
CONTRACTOR of a bona fide dispute regarding the invoice. Invoices shall be addressed to the
attention of TWDB to the Point of Contact for Payment Request Submissions as shown in 3.04.

(b) The CONTRACTOR will provide detailed invoices and backup documents with each
payment requested according to Exhibit E.

3.03. Payment Disputes

If TWDB disputes payment of all or any portion of an invoice from the CONTRACTOR, TWDB
will notify the CONTRACTOR of such dispute and both Parties shall attempt, in good faith, to
resolve the dispute. TWDB shall not pay any disputed amount before the dispute is resolved.
Notwithstanding any such dispute, the CONTRACTOR shall, unless otherwise notified by
TWDB, continue to perform the Services and produce deliverables in compliance with the terms
of this CONTRACT pending resolution of such dispute so long as all undisputed amounts
continue to be paid to the CONTRACTOR.
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3.04. Points of Contact
The Parties will direct inquiries, invoices, payments, and notices to:

For the TWDB: For the CONTRACTOR:
Contract Issues: Contract Information:

Texas Water Development Board Halff Associates

Attention: Contract Administration Michael A. Moya, PE, CFM

P.O. Box 13231 4030 West Braker Lane, Suite 450
Austin, Texas 78711-3231 Austin, Texas 78759

Email: contracts@twdb.texas.gov Email: mmoya@halff.com
Payment Request Submission: Payment Information:

Texas Water Development Board Halff Associates

Attention: Accounts Payable Michael A. Moya, PE, CFM

P.O. Box 13231 4030 West Braker Lane, Suite 450
Austin, Texas 78711-3231 Austin, Texas 78759

Email: invoice@twdb.texas.gov Email: mmoya@halff.com
Physical Address: Physical Address:

Stephen F. Austin State Office Building Halff Associates

1700 N. Congress Avenue 4030 West Braker Lane, Suite 450
Austin, Texas 78701 Austin, Texas 78759

4. STANDARDS OF PERFORMANCE.

4.1  Personnel

The CONTRACTOR shall assign only qualified personnel to perform the services required under
this CONTRACT. The CONTRACTOR shall be responsible for ensuring that any Subcontractor
utilized shall also assign only qualified personnel. Qualified personnel are persons who are
properly licensed to perform the work and who have sufficient knowledge, skills and ability to
perform the tasks and services required herein according to the normal and customary standards
of performance and care for their trade or profession.

4.2  Professional Standards

The CONTRACTOR shall provide the services and deliverables in accordance with applicable
professional standards. The CONTRACTOR represents and warrants that he is authorized to
acquire Subcontractor with the requisite qualifications, experience, personnel and other resources
to perform in the manner required by this CONTRACT.

4.3  Antitrust

The CONTRACTOR represents and warrants that neither the CONTRACTOR nor any firm,
corporation, partnership, or institution represented by the CONTRACTOR, or anyone acting for
such firm, corporation, partnership, or institution has (1) violated the antitrust laws of the State of
Texas under the Texas Business & Commerce Code, Chapter 15, of the Federal antitrust laws; or
(2) communicated directly or indirectly the proposal resulting in this CONTRACT to any
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competitor or other person engaged in such line of business during the procurement process for
this CONTRACT.

4.4  Conflict of Interest

a) The CONTRACTOR represents and warrants that the CONTRACTOR has no actual or
potential conflicts of interest in providing the deliverables required by this CONTRACT to the
State of Texas and TWDB. The CONTRACTOR represents that the provision of services under
this CONTRACT will not create an appearance of impropriety. The CONTRACTOR also
represents and warrants that, during the term of this CONTRACT, the CONTRACTOR will
immediately notify TWDB, in writing, of any potential conflict of interest that could adversely
affect TWDB by creating the appearance of a conflict of interest.

b) The CONTRACTOR represents and warrants that neither the CONTRACTOR nor any person
or entity that will participate financially in this CONTRACT has received compensation from
TWDB or any agency of the State of Texas for participation in the preparation of specifications
for this CONTRACT. The CONTRACTOR represents and warrants that he has not given,
offered to give, and does not intend to give at any time hereafter, any economic opportunity,
future employment, gift, loan, gratuity, special discount, trip, favor or service to any public
servant in connection with this CONTRACT.

4.5 Proprietary and Confidential Information

The CONTRACTOR warrants and represents that any information that is proprietary or
confidential, and is received by the CONTRACTOR from TWDB or any governmental entity,
shall not be disclosed to third parties without the written consent of TWDB or applicable
governmental entity, whose consent shall not be unreasonably withheld.

4.6  Public Information Act

The CONTRACTOR acknowledges and agrees that all documents, in any media, generated in
the performance of work conducted under this CONTRACT are subject to public disclosure
under the Public Information Act, Government Code, Chapter 552. The CONTRACTOR shall
produce all documents upon request of TWDB within two (2) business days when the documents
are required to comply with a request for information under the Public Information Act.

4.7  Accurate and Timely Record Keeping

The CONTRACTOR warrants and represents that he will keep timely, accurate and honest books
and records relating to the work performed and the payments received under this CONTRACT
according to generally accepted accounting standards. Further, the CONTRACTOR agrees that
he will create such books and records at or about the time the transaction reflected in the books
and records occurs.

4.8  Dispute Resolution

The CONTRACTOR and TWDB agree to make a good faith effort to resolve any dispute
relating to the work required under this CONTRACT through negotiation and mediation as
provided by Government Code, Chapter 2260 relating to resolution of certain contract claims
against the state. The CONTRACTOR and TWDB further agree that they shall attempt to use
any method of alternative dispute resolution mutually agreed upon to resolve any dispute arising

under this CONTRACT if this CONTRACT is not subject to Chapter 2260.
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4.9  Contract Administration

TWDB shall designate a contract manager for this CONTRACT. The contract manager will
serve as the Point of Contact between TWDB and the CONTRACTOR. TWDB’s contract
manager shall supervise TWDB’s review of the CONTRACTORs technical work, deliverables,
draft reports, the final report, payment requests, schedules, financial and budget administration,
and similar matters. The contract manager does not have any express or implied authority to
vary the terms of the CONTRACT, amend the CONTRACT in any way or waive strict
performance of the terms or conditions of the CONTRACT.

o. STATEMENT OF WORK

5.01 Description of Work

The CONTRACTOR shall provide the services detailed in TWDB RFQ No. 580-15-RFQ042115
and the CONTRACTOR’s Proposal, both of which are incorporated herein and attached as
Exhibits B and C to this CONTRACT. TWDB staff will make assignments as needed to the
CONTRACTOR through Work Order Requests.

5.02. Services: Standard of Care, Liability

Notwithstanding any language in the CONTRACTOR’s Proposal and the Statement of Work, the
CONTRACTOR agrees that it will provide executive recruitment services to TWDB in
accordance with the normal and customary standards of care and conduct applicable to persons
engaged in the business of executive recruitment services. Furthermore, the CONTRACTOR
agrees that it will maintain the highest ethical standards applicable to persons engaged in the
business of executive recruitment services. The CONTRACTOR agrees that in no event shall
TWDB be liable for any errors or omissions, negligence, intentional torts or other misconduct of
the CONTRACTOR or its employees, agents or subcontractors.

5.03. Confidential Information; Public Information Act

(a) The CONTRACTOR understands and agrees that during the performance of the Work under
this CONTRACT, the CONTRACTOR may receive information from TWDB that is confidential
and not subject to disclosure under state or federal law. The CONTRACTOR agrees not to
release such confidential information to third parties, to use it only for the purpose of performing
the work under this CONTRACT. TWDB will appropriately mark confidential information
provided to the CONTRACTOR and the CONTRACTOR shall return such confidential
information when it is no longer required to perform the work or at the termination of this
CONTRACT, whichever is sooner.

(b) The CONTRACTOR may mark information provided to TWDB as proprietary or
confidential. Such marking shall be obviously visible and clearly show what information the
CONTRACTOR claims is proprietary and confidential. The CONTRACTOR understands that
TWDB records are generally presumed to be public information and are subject to the Public
Information Act, Government Code, Chapter 551. TWDB will advise the CONTRACTOR, who
may exercise his rights as the provider of the information, about any requests, under the Public
Information Act, for documents related to this CONTRACT.
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5.04. State of Texas Employment Laws

The CONTRACTOR understands and accepts that TWDB, an agency of the State of Texas, is
required to comply with state and federal laws relating to employment and hiring, including but
not limited to equal opportunity laws pursuant to Texas Labor Code, chapter 21, and the Civil
Rights Act of 1964 as amended, 42 U.S.C. 2000e et seq. Other applicable laws include position
classification laws, Government Code, Chapter 654, job notices, Government Code, Chapter 656
and hiring preferences, Government Code, Chapter 657.

TEXAS WATER DEVELOPMENT HALFF ASSOCIATES
BOARD

/AL Mol MMy
Kevin Patteson Michael.A. Moya, P.E., CFM
Executive Administrator Vice President

Date: // / IJ/ £ Date: (L]/‘] {Z.U(S/
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EXHIBIT A
FEDERAL LAWS AND RULES

FEMA, through its Grant Agreement with the Texas Water Development Board, requires all
grant recipients to comply with the following Federal laws and rules:

1. 44 CFR, Part 13: Uniform Administrative Requirements for Grants and Cooperative
Agreements to State and Local Governments.

2 44 CFR, Part 7: Nondiscrimination in Federal Assistance Programs

3. 44 CFR, Part 10: Environmental Considerations

4. 44 CFR, Part 14: Administration of Grants: Audits of State and Local Governments

5 44 CFR, Part 17: Government-wide Debarment and Suspension (non-procurement) and
Government-wide Requirements for Drug-Free Workplace

6. 44 CFR, Part 18: New Restrictions on Lobbying

7. 44 CFR, Subchapter B - Insurance and Hazard Mitigation

8. 44 CFR, Subchapter C - Fire Prevention and Control

9. 44 CFR, Subchapter D - Disaster Assistance

10. 44 CFR, Subchapter E - Preparedness

11. 44 CFR Section 205.6 - Funding Techniques

12.  Public Law 95-224 - Federal Grant and Cooperative Agreement Act of 1997

13.  Public Law 101-336 - The Americans With Disabilities Act

14.  Executive Order 12372 - Intergovernmental Review of the FEMA Programs and Activities

15. OMB Circular A-102 - Uniform Administrative Requirements for Grants and Cooperative
Agreements with State and Local Governments

16. OMB Circular A-87 - Cost Principles for State and Local Governments

17. OMB Circular A-110 - Uniform Administrative Requirements for Grants and Cooperative
Agreements with Institutions of Higher Education, Hospitals, and Other Non-Profit
Organizations

18. OMB Circular A-21 - Cost Principles for Educational Institutions

19. OMB Circular A-133 - Audits of Institutions of Higher Education and Other Non-Profit
Organizations

20. OMB Circular A-122 - Cost Principles for Non-Profit Organizations

21. OMB Circular A-123 - Internal Control System

22.  OMB Circular A-50 - Audit Follow-up

23.  FEMA Manual 2700.1 - Advance Financing Payment Systems

24. 2 CFR 200
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EXHIBIT B
REQUEST FOR STATEMENT OF QUALIFICATIONS

TWDB Contract No. 1500011888
Exhibit B, Page 1 of 21



EXHIBIT B

Texas Water
Development Board

Texas Water Development Board
P.O. Box 13231

Austin, TX 78711-3231

Contact: David Carter

Phone: 512-936-6079

Email: david.carter@twdb.texas.gov

TEXAS WATER DEVELOPMENT BOARD

REQUEST FOR QUALIFICATIONS NO. 580-15-RFQ042115REV1
***REVISED 6/10/2015***

FOR

SERVICES ASSOCIATED WITH THE COOPERATING
TECHNICAL PARTNERS PROGRAM

Class-ltem Codes: 988-26; 925-58
RESPONSES DUE:

2:00 PM, CST, THURSDAY, JULY 2, 2015

FHFATTENTION***

Request for Qualifications No. 580-15-RFQ042115REV1 is a revision and REPLACES No. 580-
15-RFQ0422115. The revision removed any and all reference to Fees, Fee Schedule, Attachment
B, Best and Final Offer, Revises the Schedule of Events and properly renumbers the sections.
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Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

Section | — Overview

1. OVERVIEW
The Texas Water Development Board (TWDB) requests responses to this Request for
Qualifications for the award of a Service contract with the TWDB to assist staff, as
directed, with program and/or project activities associated with the Federal Emergency
Management Agency (FEMA) Cooperating Technical Partners (CTP) Program,
administered by TWDB. Program funding will not exceed $60,000.00 for the contract
period.

2. BACKGROUND
The CTP Program is a partnership between FEMA, regional agencies, State agencies,
tribes, National Flood Insurance Program (NFIP) participating communities, and
universities (Partners) that have the interest and capability to actively participate in the
FEMA Flood Hazard Mapping program. Through the CTP program, Partners
collaborate in maintaining and developing current flood hazard maps and other flood
hazard information.

FEMA and the TWDB entered into a Memorandum of Agreement, dated October 31,
2000, to work together on flood hazard identification activities and to consult with
each other in order to fully integrate each other’s contributions toward those efforts.
Under the Fiscal Year 2014 CTP program agreement, FEMA awarded Program
Management Mapping Activity Statement No. 11, Statement of Work FY 14-PM-
SOW. Work activities under this SOW will consist of the Technical Pilot Project
Methodology Development and Implementation (Technical Pilot Project). The
Technical Pilot Project will be developed and performed which will result in a
determination of specific areas which may be funded for future flood risk
identification and assessment.

Through the Technical Pilot Project, the TWDB intends to realize a methodology
which will result in a determination of specific areas which may be funded for further
flood risk identification and assessment. In addition, the results will also provide
project recommendations from which FEMA may propose future study efforts towards
use and application of the methodology statewide.

3. CONTRACT TERM
The Services requested shall be provided upon execution of the contract through
October 31, 2016.

The contract may be extended for up to one (1) additional year. The extension, if
exercised, shall be executed in the form of a Contract amendment to be issued by the
TWDB prior to the expiration date of the initial Contract, no later than the final day of
the contract period.

TWDB Contract No. 1500011888
Exhibit B, Page 4 of 21



Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

The award of the contract and any extensions are contingent upon the availability of
funds.

If the Federal Emergency Management Division fails to continue funding for the
payments due under an order referencing this Contract, the order will terminate as of
the date that the funding expires, and the State will have no further obligation to make
any payments.

4. DEFINITIONS

For purposes of this RFQ, the following definitions apply:

A. Contract — The contract awarded as a result of this RFQ and all attachments
thereto. This RFQ, any Addendum issued in conjunction with this RFQ and the
successful Respondent’s proposal.

Contractor — Respondent whose Statement of Qualifications results in a contract
with TWDB.

FEMA - Federal Emergency Management Agency

RFQ - Request for Qualifications

CTP - Cooperating Technical Partners

NFIP - National Flood Insurance Program

SOQ - Statement of Qualifications submitted in response to this RFQ

QA/QC — Quality Assurance/Quality Control

GIS - Geographic Information System

W

TIOMMOO

Section Il — Scope of Services

DESCRIPTION OF SERVICES
The selected Contractor will provide assistance to the TWDB for activities such as, but not
limited to the Technical Pilot Project as described below:

Specific data criteria and data sources will be defined from which pre-discovery efforts will
target local, regional, State, and Federal stakeholders from a specific area of interest and to
develop information relevant to flood risk identification and floodplain map status and needs.
The goals of this activity are to identify the feasibility/applicability of preparing a statewide
prioritization methodology, by performance at a regional level (such as a council of
governments or river authority level), which will result in detailing areas to the CTP and
FEMA for future project recommendations that align with FEMA’s Guidelines and Standards
for Flood Risk Analysis and Mapping. A QA/QC Plan will be required associated with
performance of the Technical Pilot Project.
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Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

TWDB anticipates the Technical Pilot Project will consist of three primary tasks:

1) Development of data requirements, establishing the data evaluation matrix, and
preparation of a QA/QC Plan for the project;

2) Data collection and evaluation; and

3) Implement the prioritization analysis for the Pilot Study area.

A GIS geodatabase matrix will be developed and utilized to compile and analyze the data
collected in order to determine data gaps, as well as the final prioritization of geographic areas
based on the available data sets to help determine viable candidates for floodplain mapping
and to assist in the pre-discovery process.

Section 111 — DELIVERABLES

The Contractor shall deliver the following to the TWDB:

. Preparation of a project QA/QC Plan

. Technical Pilot Project Concept Draft Report with recommendations, and
prioritization for future year’s activities

. Technical Pilot Project Final Report including the Data Inventory spreadsheet
template and risk / priority selection criteria and analysis results.

. All data collected

Section 1V — General Information

1. REQUIREMENTS- Respondents to this RFQ are required to have the following
abilities:
. Experience with FEMA and FEMA mapping products;
. Experience with RiskMAP;

. Experience with the FEMA Discovery Process;

. Specific knowledge and experience with the various FEMA mitigation
programs;

. Experience with the preparation of Plans (preferably Flood Mitigation Plans)

under those various FEMA mitigation programs;
. Experience with FEMA’s Guidelines and Standards for Flood Risk Analysis

and Mapping;

. Experience and capabilities developing and utilizing Geographic Information
System (GIS geodatabases and conducting analyses using GIS geodatabases);

. Familiarity and direct knowledge of FEMA’s Coordinated Needs Management
Strategy (CNMS) and criteria used for prioritizing watershed areas;

. Experience developing a Quality Assurance/Quality Control program for

various types of projects;
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Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

. Familiarity and knowledge of TWDB’s Flood Protection Planning (FPP) grant
program, and experience with conducting FPP funded studies; and
. Creativity in meeting the goals outlined in the Pilot project.

The responses will not be limited to the preceding requirements and each Respondent
should provide supporting documentation to support the requirements requested.

Any travel requirements under this Contract may include travel throughout the State of
Texas to perform the tasks therein. Travel expenses will be limited to the amounts
authorized for State employees by the General Appropriations Act, Tex. Leg. Regular
Session, 2013, Article IX, Part 5, as amended or superceded. Receipts required for all
travel expenses.

Any meetings and or/conference calls will be held on regular business days during
regular business hours upon mutually agreed upon dates and times. Public meetings
with community officials and home owners usually occur during evening hours.

SCHEDULE OF EVENTS- The solicitation process for this RFQ will proceed
according to the following schedule:

EVENT DATE (Central Daylight Time)

Issue REVISED RFQ June 10, 2015
Deadline for Submission July 2, 2015
Expected Date of Award of Contract July 10, 2015
Expected Contract Start Date July 10, 2015

TWDB reserves the right to change the dates in the schedule of events above.

RFQ REQUIREMENTS
A. Submissions: The Respondents shall submit one (1) original and three (3)
copies of the Statement of Qualifications (SOQ) as follows:

o ORIGINAL - One (1) complete original response (marked Original) which
shall include the solicitation document. SOQ pages should be numbered
and contain an organized, paginated table of contents corresponding to the
section and pages of the SOQ.

o COPIES - Three (3) unbound copies for the evaluation committee’s
review. The copies shall be single sided 8%z x 11-inch paper. Response
may be tab indexed.

o Be delivered to the address noted in this RFQ.

Be clearly marked “RESPONSE TO RFQ# 580-15-RFQ042115REV1”.
o Be complete and comprehensive.

O
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Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

All submissions shall include the following in this order:

Section 1 —Signed/dated Execution of Response to the Request for
Qualifications (Attachment A)

Section 2 — Company Profile Summary and History — Two pages maximum for
Respondent information. Responses should include the following:

e Company name, address, and phone number, legal status (corporation,
partnership, joint venture, sole proprietorship);

* Name, phone number, and email address of person TWDB should contact
with any questions on the proposal,

* Name and title of person submitting the proposal with the authority to bind
the company; and

e Describe the general nature of previous work, the number of years in
business, size and scope of operation.

Section 3 — Company References

* Provide references from a minimum of three customers to whom the
Respondent has provided services in the past 36 months similar to the
scope of services described in this specification.

Respondents are responsible for all costs in the preparation and delivery of
their SOQ to TWDB.

Copyrights: TWDB will not consider any SOQ that bears a copyright. SOQ
will be subject to the Texas Public Information Act, Texas Government Code,
Chapter 552, and may be disclosed to the public upon request. Subject to the
Act, Respondents may protect trade and confidential information from public
release. Trade secrets or other confidential information, submitted as part of a
SOQ, shall be clearly marked at each page it appears. Such marking shall be in
boldface type at least 14 point font.

4. INQUIRIES

A

B.

All inquiries shall be submitted in writing to the Attention of TWDB Contract
Administration Staff via e-mail to contracts@twdb.texas.gov

Except as otherwise provided in this Section, upon issuance of this RFQ, other
employees and representatives of TWDB will not answer questions or
otherwise discuss the contents of this RFQ with any potential Respondent or its
representatives. Failure to observe this restriction may result in disqualification
of any subsequent RFQ. This restriction does not preclude discussions

unrelated to this RFQ.

TWDB Contract No. 1500011888
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Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

SUBMISSION

A All responses shall be received and date stamped at TWDB on the date
received by the deadline in the Schedule of Events above. TWDB will not
accept late submittals.

B. Responses should be placed in a separate envelope or package and correctly
identified with this RFQ number and submittal deadline/RFQ opening date and
time. It is Respondent’s responsibility to appropriately mark and deliver this
response to TWDB by the specified date.

C. Telephone, facsimile or emailed responses will not be accepted.

D. Receipt of all addenda, if applicable, to this response should be acknowledged
by returning a signed copy of each addendum with the submitted response.

NOTE: Failure to return the required items with the response will result in
rejection of your SOQ.

TWDB will not be responsible for locating or securing information that is not
included in your SOQ.

DELIVERY OF SUBMISSION
Responses may be submitted to TWDB by one of the following methods:
U.S. Postal Service
Overnight/Express Mail
Hand Deliver

To: Texas Water Development Board
Purchasing
P.O. Box 13231
Austin, TX 78711-3231

Physical Address (Hours are 8am to 5pm):
1700 North Congress, 6" Floor
Austin, Texas 78701

RFQ CLOSING
RFQ’s will be opened at 1700 North Congress, TWDB 6th Floor, Austin, Texas.

A. All submitted SOQ’s become the property of TWDB after the submittal
deadline/opening date.

B. SOQ’s submitted shall be considered for a period of ninety (90) days or until
selection is made by TWDB, whichever occurs earlier.

TWDB Contract No. 1500011888
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Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

8. EVALUATION AND AWARD

TWDB will evaluate and award based on the following criteria:

A 30% - Experience and capabilities developing and utilizing Geographic
Information System (GIS geodatabases and conducting analyses using GIS
geodatabases).

B. 20% - Knowledge and experience with the FEMA Discovery process under the
RiskMAP program, particularly in Texas.

C. 20% - Familiarity and direct knowledge of FEMA’s Coordinated Needs
Management Strategy (CNMS) and criteria used for prioritizing watershed
areas.

D. 15% - Experience developing a Quality Assurance/Quality Control program for
various types of projects.

E. 10% - Familiarity and knowledge of TWDB’s Flood Protection Planning (FPP)
grant program, and experience with conducting FPP funded studies.

F. 5% - Experience with preparing FEMA required Hazard Mitigation Plans in
Texas.

SECTIONYV — GENERAL TERMS AND CONDITIONS

1. Any Contract awarded as a result of this RFQ will contain the general terms and
conditions provided in this document. Subcontractors are also obliged to comply.

2. The Contract shall be governed, construed and interpreted under the laws of the State
of Texas. The factors listed in Texas Government Code, Title 10, Subtitle D, Sections
2155.074, 2155.144, 2156.007, 2157.003 shall also be considered in making an award
when specified. Any legal actions must be filed in Travis County, Texas.

3. PATENTS OR COPYRIGHTS
The Respondent agrees to protect the State and TWDB from claims involving
infringement of patents or copyrights.

4. RESPONDENT ASSIGNMENTS
Respondent hereby assigns to TWDB any and all claims for overcharges associated
with this Contract arising under the antitrust laws of the United States 15 U.S.C.A.
Section 1, et seq. (1973), and the antitrust laws of the State of Texas, TEX. Bus. &
Comm. Code Ann. Sec. 15.01, et seq. (1967).

5. RESPONDENT’S AFFIRMATION
Signing this response (Attachment A — Execution of Request for Qualifications) with a
false statement is a material breach of Contract and shall void the submitted response
or any resulting Contract(s), and the Respondent shall be removed from all bid lists.
By signature hereon affixed on Attachment A the Respondent hereby certifies that:

TWDB Contract No. 1500011888
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Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

The Respondent has not given, offered to give, nor intends to give at any time
hereafter any economic opportunity, future employment, gift, loan, gratuity,
special discount, trip, favor, or service to a public servant in connection with
the submitted bid;

Neither the Respondent nor the firm, corporation, partnership, or institution
represented by the Respondent, or anyone acting for such firm, corporation or
institution has violated the antitrust laws of this State or the Federal Antitrust
Laws, nor communicated directly or indirectly this RFQ made to any
competitor or any other person engaged in such line of business;

Pursuant to Section 2155.004, Government Code, the Respondent has not
received compensation for participation in the preparation of the specifications
for this RFQ;

Pursuant to Section 231.006 (d), Family Code, re: child support, the Respondent
certifies that the individual or business entity named in this bid is not ineligible
to receive the specified payment and acknowledges that this contract may be
terminated and payment may be withheld if this certification is inaccurate;
Under Section 2155.004 Government Code, the Respondent certifies that the
individual or business entity named in this RFQ or Contract is not ineligible to
receive the specified Contract and acknowledges that this Contract may be
terminated and payment withheld if this certification is inaccurate;

The Respondent shall defend, indemnify, and hold harmless the State of Texas,
all of its officers, agents and employees from and against all claims, actions,
suits, demands, proceedings, costs, damages, and liabilities, arising out of,
connected with, or resulting from any acts or omissions of Contractor or any
agent, employee, subcontractor, or supplier of Respondent in the execution or
performance of this contract;

Respondent agrees that any payments due under this contract will be applied
towards any debt, including but not limited to delinquent taxes and child
support that is owed to the State of Texas;

Respondent certifies that they are in compliance with Section 669.003 of the
Government Code, relating to contracting with executive head of a State
agency. If Section 669.003 applies, the Respondent will complete the
following information in order for the bid to be evaluated:

Name of Former Executive:
Name of State Agency:
Date of Separation from State Agency:
Position with Respondent:
Date of Employment with Respondent: ;

Respondent agrees to comply with Government Code Section 2155.4441,
pertaining to service contract use of products produced in the State of Texas;
and

TWDB Contract No. 1500011888
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Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

J. Respondent understands that acceptance of funds under this contract acts as
acceptance of the authority of the State Auditor’s Office, or any successor
agency, to conduct an audit or investigation in connection with those funds.
Respondent further agrees to cooperate fully with the State Auditor’s Office or
its successor in the conducting of the audit or investigation, including
providing all records requested. Respondent will ensure that this clause
concerning the authority to audit funds received indirectly by subcontractors
through Respondent and the requirement to cooperate is included in any
subcontract it awards.

6. The TWDB is federally mandated to adhere to the directions provided in the
President’s Executive Order (EO) 13224, Executive Order on Terrorist Financing —
Blocking Property and Prohibiting Transactions with Persons Who Commit, Threaten
to Commit, or Support Terrorism, effective 9/24/2001 and any subsequent changes
made to it via cross-referencing Respondents/Contractors with the Federal General
Services Administration’s Excluded Parties List System (EPLS, http://www.sam.gov),
which is inclusive of the United States Treasury’s Office of Foreign Assets Control
(OFAC) Specially Designated National (SDN) list.

7. Pursuant to Section 231.006 (c), Family Code, bid must include Names and Social
Security Numbers of each person with at least 25% ownership of the business entity
submitting the bid. Enter Name & Social Security Numbers for each person.

This information must be provided prior to contract award.

Name

Social Security Number:

Name:

Social Security Number:

Name:

Social Security Number:

8. Any terms and conditions attached to this RFQ will not be considered unless
specifically referred to on this RFQ and may result in disqualification of this RFQ.

TWDB Contract No. 1500011888
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Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

The dispute resolution process provided for in Chapter 2260 of the Texas Government
Code must be used by the TWDB and the Respondent to attempt to resolve all disputes
arising under this Contract.

Copyrights: TWDB will not consider any SOQ that bears a copyright. SOQ will be
subject to the Texas Public Information Act, Texas Government Code, Chapter 552,
and may be disclosed to the public upon request. Subject to the Act, Respondents may
protect trade and confidential information from public release. Trade secrets or other
confidential information, submitted as part of a SOQ, shall be clearly marked at each
page it appears. Such marking shall be in boldface type at least 14 point font.

TECHNOLOGY ACCESS CLAUSE

The Respondent expressly acknowledges that State funds may not be expended in
connection with the purchase of an automated information system unless that system
meets certain statutory requirements relating to accessibility by persons with visual
impairments. Accordingly, the Respondent represents and warrants to the qualified
ordering entity that the technology provided to the qualified ordering entity for
purchase is capable, either by virtue of features included within the technology or
because it is readily adaptable by use with other technology, of:

A. Providing equivalent access for effective use by both visual and non visual
means;

B. Presenting information, including prompts used for interactive
communications, in formats intended for both visual and non visual use; and

C. Being integrated into networks for obtaining, retrieving, and disseminating

information used by individuals who are not blind or visually impaired.

For purposes of this clause, the phrase "equivalent access" means a substantially
similar ability to communicate with or make use of the technology, either directly by
features incorporated within the technology or by other reasonable means such as
assistive devices or services that would constitute reasonable accommodations under
the Federal Americans with Disabilities Act or similar state or federal laws. Examples
of methods by which equivalent access may be provided include, but are not limited
to, keyboard alternatives to mouse commands and other means of navigating graphical
displays and customizable display appearance.

Under Section 2155.003, Government Code, an individual who interacts with public
purchasers in any capacity is required to adhere to the guidelines established in Section
1.2 of the State of Texas Procurement Manual, which outlines the ethical standards
required of public purchasers, employees, and bidders who interact with public
purchasers in the conduct of state business, and with any opinions of or rules adopted
by the Texas Ethics Commission. Entities who are interested in seeking business
opportunities with the State must be mindful of these restrictions when interacting
with public purchasers of TWDB or purchasers of other state agencies.

TWDB Contract No. 1500011888
Exhibit B, Page 13 of 21



14.

15.

16.

17.

Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

Specifically, a TWDB employee may not have an interest in, or in any manner be
connected with a contract or bid for a purchase of goods or services by an agency of
the state; or in any manner, including by rebate or gift, accept or receive from a person
to whom a contract may be awarded, directly or indirectly, anything of value or a
promise, obligation, or Contract for future reward or compensation. Entities who are
interested in seeking business opportunities with the State must be mindful of these
restrictions when interacting with public purchasers of TWDB or purchasers of other
State agencies.

Respondents understand that the TWDB does not tolerate any type of fraud. The
TWDB’s policy is to promote consistent, legal, and ethical organizational behavior by
assigning responsibilities and providing guidelines to enforce controls. Any violations
of law, agency policies, or standards of ethical conduct will be investigated, and
appropriate actions will be taken. Providers are expected to report any possible
fraudulent or dishonest acts, waste, or abuse to the agency’s Internal Audit division at
512-463-7978 or Nicole.Campbell@twdb.texas.gov

CONFLICT OF INTERESTS

A proposal will not be selected if it has a conflict of interest that will or may arise
during the performance of its obligations under the Contract. For this reason, the
submission in response to this RFQ must disclose all business interest and all
relationships that could reasonably be considered to pose possible conflicts of interest
in the offer’s performance of contract obligations. In addition, Offers must represent
and warrant in its response to this RFQ and in the contract that in the performance of
services under the contract, (1) Respondent does not have and will not have any actual
or potential conflict of interest, and (2) Respondent will take whatever reasonable
actions may be necessary and prudent to avoid even the appearance of impropriety.

EXECUTIVE ORDER RP 80

Executive Order RP 80 - The parties understand and agree that selected Respondent
shall be required to utilize the United States Department of Homeland Security’s E-
Verify system to determine the eligibility of all persons employed during the contract
term to perform duties within the State of Texas, as well as all persons (including any
subcontractors) assigned by selected Respondent to perform work pursuant to a
Contract.

TWDB Contract No. 1500011888
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Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

Section 1 - ATTACHMENT A

Execution of Response to the Request for Qualifications

Company Name:

Address:

VID #

l, am the above-referenced company’s representative and | am
authorized to submit this Response to the Request for Qualification.

Authorized Signature

Date

TWDB Contract No. 1500011888
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Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

SECTION 2 - COMPANY PROFIT SUMMARY AND HISTORY

(To be provided by Respondent)

TWDB Contract No. 1500011888
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Reference #1

Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

SECTION 3 - COMPANY REFERENCES

Name of
Organization:

Business Address:

Business City:

Business State: Zip:
Contact Person

Name:

Contact Person Title:

Phone Number: Fax:

Client Comments:

THIS PAGE OR A

REASONABLE FACSIMILE SHALL BE RETURNED WITH THE

RESPONSE. FAILURE TO RETURN THIS PAGE OR A REASONABLE FACSIMILE
WILL RESULT IN THE RESPONSE BEING CONSIDERED NON-RESPONSIVE. ANY
NEGATIVE RESPONSE(S) MAY RESULT IN DISQUALIFICATION OF THE

RESPONSE.
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Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

SECTION 3
COMPANY REFERENCES — CONTINUED
Reference

Name of
Organization:

Business Address:

Business City:

Business State: Zip:

Contact Person
Name:

Contact Person
Title:

Phone Number: Fax:

Client Comments:

THIS PAGE OR A REASONABLE FACSIMILE SHALL BE RETURNED WITH THE
RESPONSE. FAILURE TO RETURN THIS PAGE OR A REASONABLE FACSIMILE
WILL RESULT IN THE RESPONSE BEING CONSIDERED NON-RESPONSIVE. ANY
NEGATIVE RESPONSE(S) MAY RESULT IN DISQUALIFICATION OF THE
RESPONSE.
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Texas Water Development Board
Request for Qualifications #580-15-RFQ042115REV1 for
Services associated with the Cooperating Technical Partners Program
***REVISED 6/10/2015***

SECTION 3
COMPANY REFERENCES — CONTINUED
Reference

Name of
Organization:

Business Address:

Business City

Business State Zip:

Contact Person
Name:

Contact Person
Title:

Phone Number: Fax:

Client Comments:

THIS PAGE OR A REASONABLE FACSIMILE SHALL BE RETURNED WITH THE
RESPONSE. FAILURE TO RETURN THIS PAGE OR A REASONABLE FACSIMILE
WILL RESULT IN THE RESPONSE BEING CONSIDERED NON-RESPONSIVE. ANY
NEGATIVE RESPONSE(S) MAY RESULT IN DISQUALIFICATION OF THE
RESPONSE
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Texas Water
Development Board

Texas Water Development Board
P.O. Box 13231

Austin, TX 78711-3231

Contact: David Carter

Phone: 512-936-6079

Email: david.carter@twdb.texas.gov

TEXAS WATER DEVELOPMENT BOARD

ADDENDUM NO. 1

FOR

REQUEST FOR QUALIFICATIONS NO. 580-15-RFQ042115REV1
FOR

SERVICES ASSOCIATED WITH THE COOPERATING
TECHNICAL PARTNERS PROGRAM

Class-Item Codes: 988-26; 925-58

RELEASE DATE: June 10, 2015
A copy of the original RFQ may be obtained by either of the following methods:

1. Retrieve this document from Electronic State Business Daily (ESBD) at:
http://esbd.cpa.state.tx.us/bid_show.cfm?bidid=117987
You are responsible for checking the ESDB for any amendments or addenda at the link
provided above or search by agency code 580 (Texas Water Development Board). The
Respondent’s failure to periodically check the ESBD will in no way release the selected
vendor from addenda or additional information resulting in additional requirements of the
RFQ.

2. E-Mail Tina.Newstrom@twdb.texas.gov and request copy of Request for Qualifications
No. 580-15-RFQ042115REV1. Please include your company name, address, contact
name, email address, phone number, and fax number.

TWDB Contract No. 1500011888
Exhibit B, Page 20 of 21


http://esbd.cpa.state.tx.us/bid_show.cfm?bidid=117987
mailto:Tina.Newstrom@twdb.texas.gov

ADDENDUM NO. 1
REQUEST FOR QUALIFICATIONS NO. 580-15-RFQ042115REV1
SERVICES ASSOCIATED WITH THE COOPERATING
TECHNICAL PARTNERS PROGRAM

Under Section 1V — General Information

Change No. 1

Page 6 of 13

CHANGE Item 2 — SCHEDULE OF EVENTS to the following:
EVENT DATE (Central Daylight Time)

Issue REVISED RFQ June 10, 2015
Deadline for Submission July 8, 2015
Expected Date of Award of Contract July 14, 2015
Expected Contract Start Date July 14, 2015
Change No. 2
Page 7 of 13

Item 3A — RFQ REQUIREMENTS

ADD - Section 4 — Resumes of Individuals
Submit resumes for each individual who will work this project.
Please Note: Resumes do not count towards the two page maximum

In the submission, the Respondent shall acknowledge receipt of this addendum; otherwise, the
Solicitation Response may not be given consideration. The Respondent shall acknowledge
receipt by returning a signed copy of this Addendum No. 1 with the response.

Respondent Name:

Mailing Address:

City/State/Zip :

Signature:

THIS HEREBY COMPLETES ADDENDUM NO. 1
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Texas Water Development Board
Purchasing

P.O. Box 132331

Austin, Texas 78711-3231

RE: Response to Request for Qualifications No. 580-15-RFQ042115
Services Associated with the Cooperating Technical Partners Program

To Whom It May Concern:

It is our pleasure to be considered for this exciting project to work in partnership with the Texas Water Development
Board to assist with the development of a methodology to address FEMA's requirements for the State of Texas
Cooperating Technical Partner (CTP) program. Halff has assembled a highly-qualified team with a proven history of
working together and with the specialized experience in all aspects of the project. We are committed to providing the
Board with the proven professional expertise for this Technical Pilot Project.

Qur Team has extensive proven CTP experience. \We have worked successfully for eight individual CTP's in Texas
including: City of Austin, City of Dallas, City of Fort Worth, City of Arington, City of Grand Prairie, North Central Texas
Council of Governments (NCTCOG), San Antonio River Authority (SARA), and the Texas Water Development Board
[(representing Texas Colorado River Floodplain Coalition (TCRFC)]. Subsequently we have developed and implemented
numerous successful Mapping Activity Statements (MAS).

We understand the FEMA processes and programs. Since the 1970's, our firm has been a Region 6 FEMA study
contractor preparing various regulatory products. Our FEMA experience is demonstrated by the 30,000 miles of FEMA
stream studies and the recent completion of Risk MAP Discovery in four watersheds throughout Texas. In addition, Halff
was engaged by FEMA to review the new FEMA standards before their release.

We know the TWDB Flood Protection Planning Grant Program. Our team has prepared over 23 successful grants and
associated studies throughout the state for numerous communities and River Authorities. In addition, we have
successfully leveraged Flood Protection Planning deliverables to prepare FEMA mapping products.

Our Understanding: We have thoroughly enjoyed our working relationship with the Board on numerous similar projects.
As contractor for the TCRFC and NCTCOG Map Needs Assessment (MNA) programs and the 2012 Discovery projects,
Halff was responsible for collecting, processing, and prioritizing streams within the respective basins. We embrace your
expectations, standards, and high level of commitment to floodplain management and we are committed to providing
the Board with innovative, sustainable, and consistent products.

We appreciate your consideration to be your advocate to assist you in achieving your goals. We value this opportunity to
share with you our qualifications and our excitement about the Boards CTP program and the opportunity to build on our
relationship with the Board.

Sincerely,
HALFF ASSOCIATES, INC.

Tl S 0 4

Michael A. Moya, PE,
Vice President

HALFF ASSOCIATES, INC.

4030 WEST BRAKER LANE, Su

m
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TWDB RFQ# 580-15-RFQ042115REV1

Section 1 — Response to Request

Section 1 - ATTACHMENT A
Execution of Response to the Request for Qualifications

Company Name: Halff Associates, Inc.
Address: 4030 West Braker Lane, Suite 450
Austin, Texas 78759
VID #: 17513086995
I, Michael Mova am the above-referenced company’s representative and I am

authorized to submit this Response to the Request for Qualification.

M//(WMA

Authorized Sig gnature

. Z/@/zq/s'

HER
EEE Page | 1
TWDB Cofiit i8@8o. 1500011888
Exhibit C, Page 4 of 18



TWDB RFQ# 580-15-RFQ042115REV1

R e T e o

ADDENDUM NO. 1
REQUEST FOR QUALIFICATIONS NO. 580-15-RFQ042115REV ]
SERVICES ASSOCITESD WITH THE COOPERATING
TECHNICAL PARTNERS PROGRAM

Under Section I'V- General Information

Change No.l

Page 6 of 13
CHANGE Item 2- SCHEDULE OF EVENTS to the following:

EVENT DATE (Central Daylight Time)

Issue REVISED RFQ June 10,2015
Deadline for Submission July 8, 2015
Expected Date of Award of Contract ~ July 14, 2015
Expected Contract Start Date July 14, 2015
Change No. 2
Page 7 of 13

Item 3A- RFQ REQUIREMENTS

ADD- Section 4- Resumes of Individuals
Submit resumes for each individual who will work this project.
Please Note: Resumes do not count towards the two page maximum

In the submission, the Respondent shall acknowledge receipt of this addendum; otherwise, the
Solicitation Response may not be given consideration. The Respondant shall acknowledge receipt by
returning a signed copy of this Addendum No. | with the response.

Respondent Name:_Michael Moya

Respondent Address:_4030 West Braker Lane, Suite, 450

City/State/Zip: _Austin, Texas 78759

Signature: M ,4/( 5( Wt}q/ £~

THIS HEREBY COMPLETES ADDENDUM NO. 1

HENR
| 11| Page | 2
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TWDB RFQ# 580-15-RFQ042115REV1

Section 2 — Company Profile and Summary of History

Company Information

o Name of Firm: Halff Associates, Inc.

e Legal Status: Corporation

e Address: 4030 West Braker Lane, Suite 450, Austin, Texas 78759-5356
e Telephone Number: (512) 777-4600

e Fax Number: (512) 252-8141

e Website: www.halff.com

TWDB Contact

* Point of Contact: Michael A. Moya, PE, CFM
* Email: MMoya@Halff.com
* Direct Telephone Number: (512) 777-4550

Signatory Authority

CORPORATE AUTHORIZATION RESOLUTION

I, __Gregorv Kuhn, the undersigned Corporate Secretary of Halff Associates, Inc. (The “Corporation”)
hereby certify that: The Corporation is duly organized and existing under the laws of the State of Texas
and the following is true and accurate representation of a resolution from the Board of Directors of said
Corporation duly held on the 21st day of __ October 2014 at which meeting there
was present and acting throughout a quorum authorized to transact business hereinafter described, and
that the proceedings of said meeting were in accordance with the charter and by-laws of said Corporation
and that said resolutions have not been amended or revoked and are in full force and effect:

Resolved, that Michael A. Mova, PE_ CFM (name) Vice President (title) of the corporation is hereby
authorized and empowered to sign any and all documents on behalf of said Corporation, and to take such
steps, and do such other acts and things, as in his judgment may be necessary, appropriate or desirable in
connection with any submitted proposal or to any entered into with the Texas Water Development Board
and,

Resolved that any and all transactions by and of the officers or representatives of the Corporation in its
name and for its accounts, with the Texas Water Development Board prior to the adoption of these
resolutions be, and they are hereby, ratified and approved for all purposes.

Witness my hand and seal of the Corporation this ___ 25 day of June . 2015
-:“UCL‘
/ ----- Pordees
F PO 2

i SEAL § Corporate Secretary- Vice President

'ﬁ'm{n;‘;‘,f (Corporate Seal)
HER
HEE Page | 3
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TWDB RFQ# 580-15-RFQ042115REV1
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Company History

Halff Associates, Inc. (Halff) is a Texas-based engineering firm committed to providing efficient, creative solutions for your Technical
Pilot Project. Water resources has been a core service of Halff since its inception more than 65 years ago. Halff has the resources of a
well-trained staff, including professional engineers, certified floodplain mangers, and certified GIS professionals, who are
knowledgeable in spatial analysis and skilled in using GIS software and extensions essential to the data collection and assessment
process.

Similar Project Experience: As contractor for the Texas Colorado River Floodplain Coalition (TCRFC) and North Central Texas
Council of Governments (NCTCOG) Map Needs Assessment (MNA) programs and the 2012 Discovery projects, Halff was responsible
for collecting, processing, and prioritizing streams within the respective basins. During this process, Halff designed a database and a
GIS data collection tool to identify prior, current, and planned flood studies. The MNA prioritization methodology for both TCRFC and
NCTCOG was based on a combination of FEMA's Coordinated Needs Management Strategy (CNMS) criteria and guidance from the
TWDB. The resulting database was formatted to be CNMS compatible and dynamic such that it could be updated regularly. To be
consistent with FEMA's metrics, the prioritization criteria was based on risk, need, availability of current elevation data, and availability
of partner contribution. After identifying and collecting the data for the prioritization criteria, Halff established weighted factors for each
prioritization criteria. The final product was a prioritized listing of study streams that were grouped to develop multi-year mapping plans
for future FEMA Cooperating Technical Partner (CTP) projects.

Qualifications: We take great pride in our quality products and unsurpassed client care. We deliver solutions and services that result
in timely, accurate, defendable, and successful projects. Because of our vast expertise and experience in with various FEMA, CTP,
and State programs, Halff is uniquely qualified to provide ongoing and unsurpassed service to the TWDB.

* FEMA’s Risk MAP (Mapping, Assessment, and Planning) Program: Halff is proud to be the leading Cooperating Technical
Partner (CTP) contractor in Texas for Risk MAP projects. We understand FEMA's expectations of CTPs because of our work with
eight current CTPs in Texas. In fact, we have served as the prime contractor during the past six years, assisting the eight CTPs in
obtaining over $7 million in FEMA grant funds and working on CTP projects in Texas totaling over $14 million.

e FEMA Discovery: Halff was the first CTP contractor to perform discovery in the state of Texas for a CTP-led Discovery watershed.
Halff developed an innovative proactive approach to discovery within the San Bernard Watershed as part of TWDB's CTP MAS No.
5. Building off of the San Bernard Watershed Discovery success, Halff has led the Discovery process for three additional large
watersheds in Texas: Lower West Fork Trinity River, Elm Fork Trinity River, and Medina River.

e Geographic Information System (GIS): Mapping Products: Halff's strong experience performing similar FEMA projects is
demonstrated by the 30,000 miles of FEMA stream studies completed throughout Texas. Over the past decade, the methodology
has evolved for detailed hydrologic and hydraulic modeling, incorporating a GIS-based approach that allows engineers to streamline
the pre- and post-processing that occurs in FEMA studies. Guidelines and Standards for Flood Risk Analysis and Mapping: FEMA
guidelines have been updated frequently in the last five years, and in 2013, FEMA released a complete overhaul, unveiling their
new Program and Working Standards. The Halff team worked with FEMA throughout this process and continues to keep abreast
and contribute to any Program and Working Standards updates, as well as Guidance and Best-Practices document revisions.
Conducting Analyses using GIS' As mentioned above, the MNA prioritization methodology for both TCRFC and NCTCOG was
conducted using GIS analyses tools. In addition, Halff utilized GIS analyses tools for the TWDB's Stormwater Drainage study to
prioritize Colonias for further evaluation and identification of flood reduction alternatives.

* FEMA’s CNMS: The primary CNMS product is a geospatially driven database that provides FEMA with the necessary information
for prioritizing/identifying mapping needs throughout the nation. As FEMA's sole source for reporting flood map update needs, Halff
understands the CNMS nomenclature and how the data is populated and categorized, and how it drives FEMA's decisions to
achieve their metrics.

* TWDB Flood Protection Planning (FPP) Grants: Halff has successfully prepared grant applications and implemented 23 TWDB
FPP Grants since 1988, including recent projects in Bastrop County, Hays County, the Guadalupe-Blanco River Authority (GBRA)
basin, and the Brazos River Authority (BRA) lower basin. Halff successfully leveraged FPP information to prepare FEMA mapping
products in the San Bernard Watershed.

* FEMA Hazard Mitigation Planning: Halff has completed all-hazard mitigation plans for the City of Friendswood, City of Mansfield,
Hays County, Taylor County, Wichita County, Dona Ana County (New Mexico), and 16 counties under NCTCOG's jurisdiction. In
2015, Halff in cooperation with Jeff S. Ward and Associates, also initiated the Hazard Mitigation Plan Update for the TCRFC. This
planning effort includes the development of 18 single-county plans including 63 communities located in the TCRFC region of south
and central Texas.

° Quality Assurance / Quality Control (QA/QC): Halff has a formal QA/QC Program that is applied to all project development
processes and has been utilized on numerous FEMA CTP Projects. A project specific QA/QC Plan will be developed to ensure an
independent internal review is properly conducted and documented. Our team's philosophy is to ensure all QC comments are

properly addressed and resolved prior to the TWDB's review and submittal to FEMA.
HER
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Section 3 — Company References

Company Reference #1
North Central Texas Council of Governments

(NCTCOG)

Reference #1
Name of Organization: North Central Texas Council of

Governments (NCTCOG)
Business Address 616 Six Flags Drive P.0. Box 5888
Business City: Arlington
Business State: Texas Zip: | 76005-5888
Contact Person Name: JE Tidwell, Jr., AICP, CFM
Contact Person Title: NCTCOG Manager of Environment and

Development
Phone Number: (817) 695-9220 Fax: | (817) 640-7806
Client Comments: “Great job by all Halff folks! Well done ~

thank you all. Jessica & Jack &

Catherine did a great job!" — Jack Tidwell

dated 2/5/2015

THIS PAGE OR A REASONABLE FACSIMILE SHALL BE RETURNED WITH THE RESPONSE.
FAILURE TO RETURN THIS PAGE OR A REASONABLE FACSIMILE WILL RESULT IN THE
RESPONSE BEING CONSIDERED NON-RESPONSIVE. ANY NEGATIVE RESPONSE(S) MAY
RESULT IN DISQUALIFICATION OF THE RESPONSE.
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Company Reference #2
City of Dallas

Reference #2

Name of Organization: City of Dallas

Business Address: 1500 Marilla St.

Business City: Dallas

Business State: Texas Zip: | 75201

Contact Person Name: Steve Parker, PE, CFM

Contact Person Title: City of Dallas Floodplain Management

Phone Number; (214) 948-4666 Fax: | (214) 670-3154

Client Comments:

‘[ am very pleased with Halff's
performance on our CTP project. The
work product has been excellent
generally, and Halff has stayed on top of
FEMA's requirements and deadlines.”
-Steve Parker dated 5/12/2012

THIS PAGE OR A REASONABLE FACSIMILE SHALL BE RETURNED WITH THE RESPONSE.
FAILURE TO RETURN THIS PAGE OR A REASONABLE FACSIMILE WILL RESULT IN THE
RESPONSE BEING CONSIDERED NON-RESPONSIVE. ANY NEGATIVE RESPONSE(S) MAY

RESULT IN DISQUALIFICATION OF THE RESPONSE.
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Company Reference #3
Texas Colorado River Floodplain Coalition

(TCRFC)

Reference #3
Name of Organization: Texas Colorado River Floodplain

Coalition (TCRFC)
Business Address: P.0. Box 2533
Business City: Cedar Park
Business State: Texas Zip: | 78613-9998
Contact Person Name: Mickey Reynolds
Contact Person Title: Executive Director
Phone Number: (979) 533-8683 Fax: | (512) 260-1409
Client Comments: “Cindy Engelhardt (Halff) is considered a

team member by our staff. She helped us

tremendously! Her work, presentations, and

caring attitude are exemplary.” — Mickey

Reynolds dated 6/21/13

THIS PAGE OR A REASONABLE FACSIMILE SHALL BE RETURNED WITH THE RESPONSE.
FAILURE TO RETURN THIS PAGE OR A REASONABLE FACSIMILE WILL RESULT IN THE
RESPONSE BEING CONSIDERED NON-RESPONSIVE. ANY NEGATIVE RESPONSE(S) MAY
RESULT IN DISQUALIFICATION OF THE RESPONSE.
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Section 4 — Resumes

Built through our years of TWDB, FEMA, USACE, and municipal work, Halff has the experience and breadth of knowledge
to support the TWDB in continuing their efforts as a successful CTP. From the TCRFC and NCTCOG Map Needs
Assessment projects, multiple FEMA CTP projects, TWDB's FloodFUND project, many TWDB FPP studies, and many other
projects; Halff's valuable experience is unsurpassed. The table below relates Halff's proposed key staff to the many
projects that reflect Halff's familiarity with the TWDB's needs.

Geographic
Team/ Personnel Experience Aligns with Selection/ Information FEMA FEMA CNMS QNae Tw; ::PP FE,::“ :;::d Key
Evaluation Criteria Systems Discovery o Plagnin Personnel
el (GIS) 3 .
| | 1. Mike Moya, PE, CFM v v v v
§ 2. Cindy Engelhardt, PE, CFM v ¥ v v v v
' E = 3.Jmica Baker, PE, CFM, PMP v v v v v v
8 g |4, Jared Overbey, PE, CFM v v v v
&8 5..|uk Young, PE, CFM ¥ v v v v
6. Samuel Amoako-Atta, GISP, CFM v v v v v v
|7, Eric Hajek, GISP, CFM s v v v
City of Dallas FEMA FY10-FY14 CTP Risk MAP .
Projects v v v v 3.4,56 &7
City of Fort Worh Mult-Year Floodplain Mapping Flan v v 3,56 &7
City of Fort Worh FEMA FY13 & FY14 CTP Risk MAP .
Projocs v v v 3,56 &7
City of Grand Prairie FEMA FY10 & FY12 CTP Risk
MAP Projects v v 3,4,56,&7
NCTCOG Map Needs Assessment v v v v 1,3,564&7
NCTCOG FEMA FY12-FY14 CTP Risk MAP Projecss v v v v 3,5,6,&7
San Anonio Rver Authorty FEMA MASG & 7 CTP
R Ris AP Projecs v v v v 1,2,5&5
a
(=" TWDB/TCRFC FEMA FY11 CTP Risk Map Project -
5 .
f- 5 Gormard Waershed 4 v ¢ Y: % 12.3,4,86
E City of Ausin FEMA MAS 2, 3& 5 CTP Risk MAP
il Frofecs v v 1,2,6,&7
o .
- Cily of Dallas, Floodplain Program Management
I Assistance (FPMA) Funding 4 v v 3,4,5687
2
@ TCRFC Map Needs Assessment and 5-Year Mapping
= . v v 12,83
TWOB Sormwater Drainage Study - LRGY v v 182
TCRFC Hazard Misgaton Plan Updae
(18 Individual Counyy Plans) l d v L2687
City of El Campo - Tres Palacios Channel
Improvemens / SRL FEMA Grant il = ¥ < 182
Hays County Flood Prolecton Flanning Grant/
USACE Inerim Feasibiily Study v o v 82
Guadalupe-Blanco River Auhority Flood Prokcion o
Planning Grant/ USACE Inerim Feasibilly Sudy o 4 paz
TWOB Research and Planning Fund (FloodFUND) v v v v 1,387
EEN
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Experience: 30 years

Education: Bachelor of
Science/Civil Engineering Stanford
University

Registrations: Licensed
Professional Engineer, Texas,
No. 68170, Licensed Professional
Engineer, Colorado, No. 29258,
Licensed Engineer, Arkansas,
No. 8433

Key Qualifications:

Mr. Moya, Vice President and
Central Texas Regional Manager,
joined Halff Associates in August
1985. His primary area of expertise
is water resources. Mr. Moya has
played a critical role in the
preparation of detailed storm water
management studies for numerous
communities and counties
throughout Texas. In addition, he
has been engaged in 14 Texas
Water Development Board Flood
Protection Planning Studies, he has
assisted with implementation of
multiple FEMA Cooperating
Technical Partner (CTP) Mapping
Activity Statements, and as part of
FEMA's Map Modemization, he
managed the development of FEMA
Flood Insurance Re-Studies and
Digital Flood Insurance Rate Maps
(DFIRM) for 51 Texas Counties. Mr.
Moya was a key developer behind
the NCTCOG and TCRFC Map
Needs Assessment projects where
Halff worked closely with the TWDB
to utilize CNMS criteria combined
with TWDB;s criteriea to establish a
priortization of studies within the
NCTCOG and TCRFC basins.

lichael A. Moya, PE,

[

i o]

R
T

CEM
iVl

Relevant Project Experience:

FEMA CTP FY11 - San Bernard Watershed, TCRFC/TWDB: Principal-in-
Charge for TWDB/TCRFC CTP Mapping Activity Statement 5 (MAS 5) for
the San Bernard Watershed including Austin, Colorado, Wharton, Fort Bend,
and Brazoria Counties, Texas. Project tasks under the $700,000 CTP FEMA
grant included Discovery, Outreach, and modeling and mapping studies, in
accordance with FEMA RiskMAP guidelines. Project included close
coordination with the TWDB, TCRFC, and FEMA. A website, including a
GIS-based interactive web map, was developed to communicate information,
history, projects, etc.

TWDB / GLO Stormwater Drainage Planning - The Colonias of the
Lower Rio Grande Valley (LRGV): Principal-in-Charge for the drainage
planning study to identify and prioritize flood risk and develop mitigation
solutions for LRGV Colonias. The study is performed in phases with the first
phase being data collection and planning to identify the highest flood

risk. The second phase is to evaluate individual Colonias to identify localized
solutions to improve drainage. The project includes coordination with the
TWDB, GLO, and numerous local participants.

FEMA CTP MAS 5 - Shoal, Bull and Dry Creek East Watersheds,
City of Austin: Project Principal for tasks under a $1 million CTP FEMA
grantand MAS for new modeling and mapping studies, in accordance with
FEMA Risk MAP guidelines Oversaw the scoping, data management, data
collection, and detailed hydrologic and hydraulic analysis for approximately
110 miles of stream. During the past five years, the City has contracted with
Halffto prepare comprehensive watershed drainage studies (utilizing GIS-
based hydrology, hydraulics, and floodplain mapping). These studies
resulted in new FEMA map products, regional detention facility site
assessments, and flood hazard assessments

TCRFC Map Needs Assessment & 5-Year Mapping Plan: Principal-in-
Charge for the development of detail map needs assessment for Texas
Colorado River Floodplain Coalition. Project included the development of
a database of map needs for the Lower Colorado River Basin. This effort
included the creation of a project specific database including a collection
of map needs, (obtained at TRCFC regional meetings) and existing
available public data. Final database of unmet needs with prioritized map
needs were completed and compiled into a 5-year mapping program.
Guadalupe-Blanco River Authority Flood Protection Planning Grant /
USACE Interim Feasibility Study: Principal-in-Charge for preparation of
Phase 1 and Phase 2 Flood Protection Planning Grant applications, and
supporting documentation, to the TWDB and development of a basin
wide study. The study includes a detail hydrologic and hydraulic analysis
of a 4,500 sm basin and about 730 miles of stream. The TWDB awarded
the grants in June 2011 and June 2013.

1]
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Experience: 10 years

Education: MS/Civil Engineering,
Texas Tech University; BS/Civil
Engineering, Texas Tech University

Registrations: Licensed
Professional Engineer, Texas, No.
103496; Certified Floodplain
Manager, No. 1125-06N

Key Qualifications:

Ms. Engelhardt is a civil engineer
who focuses on water resources
engineering projects. She has
conducted numerous hydrologic
and hydraulic studies throughout
Texas as well as extensive public
outreach. She has a technical
expertise with modeling and
mapping software as well as versed
experience with FEMA's Risk MAP
program serving as the Project
Manager for three Texas CTPs.

Having worked on several TWDB
projects, Ms. Engelhardt is uniquely
knowledgeable with the TWDB
Flood Protection Planning grant
program, as well as, FEMA's
Hazard Mitigation Programs.
Through these projects she has
formed a trusted working
relationship with TWDB staff.
Having attended many of the FEMA
CTP workshops, Ms. Engelhardt
understands FEMA's requirements
and would bring valuable expertise,
leadership, and creativity for the
TWDB's Technical Pilot Project.

Relevant Project Experience:

+ FEMA CTP MAS 6 & 7, San Antonio River Authority: Project Manager
forthe new detailed hydrologic and hydraulic analysis of Fort Sam Houston
Tributary, Airport Tributary and the Unnamed Tributary01in Martinez A
Creek Watershed. This project also includes the development of FEMA
Technical Support Data Notebooks (TSDNs) for topographic data, base
map acquisition, hydrology, hydraulics, and floodplain mapping. MAS 7
included FEMA Discovery of the Medina Watershed.

» FEMA CTP MAS 5 - Shoal, Bull and Dry Creek East Watersheds, City
of Austin: Project Manager for tasks under a $1 million CTP FEMA grant
and MAS for new modeling and mapping studies, in accordance with FEMA
guidelines. This project also includes the development of TSDNs for
topographic data, base map acquisition, hydrolagy, hydraulics, floodplain
mapping, and non-regulatory products.

+  FEMA CTP FY11 - San Bernard Watershed, TCRFC/TWDB: Project
Manager for tasks under the $700,000 CTP FEMA grantand MAS for
modeling and mapping studies, in accordance with FEMA Risk MAP
guidelines within the San Bernard Watershed. Activities include Discovery,
development of hydrology, floodplain mapping, development of non-
regulatory products, and DFIRM mapping.

+ TWDB/ GLO Stormwater Drainage Planning - The Colonias of the
Lower Rio Grande Valley (LRGV): Project Manager for the drainage
planning study to identify and prioritize flood risk and develop mitigation
solutions for LRGV Colonias. The study is performed in phases with the first
phase being data collection and planning to identify the highest flood
risk. The second phase is to evaluate individual Colonias to identify localized
solutions to improve drainage. The project includes coordination with the
TWDB, GLO, and numerous local participants.

+ Hays County Flood Protection Planning Grant / USACE Interim
Feasibility Study: Project Manager of the routing model development,
performed the hydrologic updates to a previous USACE hydrologic model,
and assistant project manager of the final hydraulic modeling of Phase IA
(Onion Creek, Bear Creek, and Little Bear Creek Watersheds). Also,
assisted in securing a TWDB FPP grant with cost participation by USACE.
The project includes coordination with the TWDB, Hays County, USACE,
LCRA, GBRA, and FEMA.

»  TCRFC Hazard Mitigation Plan: Project Manager of the Hazard Mitigation
Plan Update for the TCRFC participants. This planning effort includes the
development of eighteen (18) single-county plans including 63 communities
located in the TCRFC region of south and central Texas. Halff's duties
include project management, meeting coordination, risk identification, hazard
profiling, and plan development for the risk analysis section.

+ City of El Campo - Tres Palacios Channel Improvements / SRL FEMA
Grant: Assistant Project Manager for the flood mitigation project. After the
City secured a FEMA Severe Repetitive Loss (SRL) Grant through the
TWDB, Halff assisted in the simulation of the mitigation project and
performed the benefit cost analysis in accordance with FEMA guidelines.

ooE
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Experience: 10 years

Education: BS/Civil Engineering,
The University of Texas at Austin

Registrations: Licensed
Professional Engineer, Texas, No.
100974, Certified Floodplain
Manager, No. 0864-05N; Project
Management Professional, No.
1374689

Key Qualifications:

Ms. Baker, previous Team Leader for

Halff's Water Resources group in
Richardson, has extensive '
experience with hydrologic,

hydraulic and floodplain mapping/
modeling and comprehensive

knowledge of FEMA's Guidelines

and Standards about hydrology,

open channel hydraulics, and '
floodplain mapping. She provides

public outreach coordination for
FEMA-related questions across the

state and teaches FEMA's '
floodplain management courses

around the state as the Texas

Floodplain Management

Association’s current President,

Ms. Baker now serves as the FEMA
Region VI Regional Technical
Coordinator (RTC). In this role, Ms.
Baker has a developed a great
relationship with key FEMA Region
VI staff and unsurpassed inside
experience with FEMA's metrics,
standards, goals, as well as close
coordination with other Texas
CTPs. As one of the leaders in the
original NCTCOG Map Needs
Assessment and then the Discovery
projects, she was at the forefront of
Halff's data collection efforts and
prioritization matrix development
alongside the TWDB.

Relevant Project Experience:

FEMA CTP FY10-FY14 Risk MAP Projects, City of Dallas: Program
Manager. Led a multi-year program for the City of Dallas’ Cooperating
Technical Partner (CTP) efforts with FEMA Region VI. Prepared and
updated Multi-year Risk MAP Plan for the City to secure nearly $3 million
in grant funding from FEMA. Projects included detailed hydrology and
hydraulics for tributaries within the White Rock Creek and Fivemile Creek
Watersheds. More than 100 miles of stream were studied. Oversaw all
deliverables. Facilitated CTP training efforts. Directed grant funding effort.
Managed preliminary and post-preliminary tasks, including adoption of final
DFIRM and FIS report.

FEMA CTP FY12 Discovery Project and FY13 Risk MAP Project,
NCTCOG: Program Manager for the Discovery efforts for the Elm Fork Trinity
River HUC-8, Lower West Fork Trinity River HUC-8, and limited support for
the Upper Trinity River Watershed HUC-8. Managed CTP grant application
for Village Creek Tributaries study through Kennedale, Arlington, and Tarrant
County.

FEMA CTP FY10 and FY12 Risk MAP Projects, City of Grand Prairie:
Provided FEMA Guidelines and Specifications Guidance for the city of
Grand Prairie CTP efforts with FEMA Region VI. Assisted with FEMA
coordination, grant preparation, and overall project review.

Floodplain Program Management Assistance (FPMA), City of Dallas:
Program Manager, led efforts for the City's 2009 CRS Re-verification Visit,
during which Dallas improved their 2014 CRS Class from 7 to 5. Currently
managing the City's submittal of data for their 2014 Cycle Visit with new
requirements from the 2013 CRS Manual. Provided swift results to assist with
floodplain and storm water projects as well as stakeholder/public outreach.
FEMA CTP FY11 - San Bernard Watershed, TCRFC/TWDB: Qutreach
coordinator for tasks under the TCRFC/TWDB CTP FEMA grant and MAS for
Discovery and modeling and mapping studies, in accordance with FEMA Risk
MAP guidelines within the San Bernard Watershed. Supported the Pre-
Discovery Coordination, Discovery meeting and Discovery Report.

TWDB Research and Planning Fund, Research Grant Identification of
Funding Needs for Flood Mitigation Planning and Projects: Project
Manager for funding research project for TWDB. Halff provided innovative
services on a fast track schedule including the development of the Flood
Funding Needs Database (FloodFUND). This was a streamlined project
approach developed by Halff to facilitate data collection and outreach with all
project stakeholders (more than 2,500 potential stakeholders identified).
Coordinated all project aspects including managing budget, schedule and all
outreach efforts with stakeholders. The FloodFUND research effort projected
over $10.4 Billion in Flood Mitigation Projects in Texas.

TWDB/NCTCOG Map Needs Assessment: Served as Deputy Project
Manager for the TWDB pilot project to kick off the Texas Statewide Map
Needs Assessment (MNA). This project facilitated the update of the State of
Texas Flood Map Modemization Business Plan. This project defined the
MNA procedures and processes for Texas and was compatible with FEMA's

Risk MAP Objectives.

TWDB Cot!ra.ct-No. 1500011888
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Experience: 10 years

Education: BS/Civil Engineering,
Texas Tech University

Registrations: Licensed
Professional Engineer, Texas, No.
108798; Certified Floodplain
Manager, No. 2338-12N

Key Qualifications:

Mr. Qverbey’s focus is on water
resources engineering projects, and
he has extensive knowledge of the
FEMA CTP program starting from
the development of a multi-year plan,
though FEMA grant awards and
deliverable production, to closing out
the project within the Period of
Performance. Well versed in
managing the FEMA Mapping
Information Platform (MIP) reporting
and data entry, Quarterly
Performance Reports (QPRs),
Quarterly Financial Reports (QFRs-
FFR/SF-425), FEMA Grants
Administration, FEMA Payment
Accounting System (PARS),
execution of Mapping Activity
Statements (MAS), CTP Special
Problems Report/Change Request
(SPR/CR), and creation of FEMA
CTP Integrated Baseline Form (IBF).

Mr. Overbey has provided onsite/on
call consultation during FEMA Grants
monitoring visits. Has represented
the City of Dallas for FEMA
Emergency Management Institute
(EMI) special topics training for CTPs
and has attended multiple FEMA
Region VI CTP workshops. Has a
working relationship with many of
FEMA Region VI's key staff
members, including project
managers, MIP champion, and
grants management specialist.

J J!:a
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Relevant Project Experience:

FEMA CTP FY10-FY14 Risk MAP Projects, City of Dallas: Project
Manager who led and oversaw the production of a multi-year program for the
City of Dallas’ CTP efforts with FEMA Region VI from 2011 - current. Projects
included detailed hydrology and hydraulics for tributaries within the White
Rock Creek and Fivemile Creek Watersheds. More than 100 miles of stream
were studied. Assisted in the development of all deliverables, facilitated CTP
training efforts, and managed preliminary and post-preliminary tasks,
including adoption of final DFIRM and FIS report.

FEMA CTP FY11 - San Bernard Watershed, TCRFC/TWDB: Was a
member of the QA/QC team for TWDB/TCRFC CTP Mapping Activity
Statement 5 (MAS 5) for the San Bernard Watershed including Austin,
Colorado, Wharton, Fort Bend, and Brazoria Counties, Texas. Provided
Quality Assurance/Quality Control on leveraged limited
detailed/approximate analysis for San Bernard tributaries and mainstem.
Also provided MIP management and training to TWDB staff.

Preparation of a Corridor Development Certificate (CDC), IFCD-1
Seepage Control Project, Irving Flood Control District Section 1,
Irving: Study Engineer for the CDC preparation, based on the current
effective  CDC model for the Trinity River. Hydraulic updates to the model
included proposed contours for levee slope reconstruction, restoring the
levee crest elevation back to design elevation, the excavation of a mitigation
swale, miscellaneous fill to cap the proposed seepage cutoff wall, and the
South Levee Tie-in grading. Water surface elevations from the model and
valley storage calculations were compared with existing conditions. The
results and required forms were compiled into a report and presented to
IFCD-1 and USACE.

LOMR Preparation, Kirby Creek, City of Grand Prairie: This LOMR
preparation was based on 2009 LiDAR data and 2009 survey data.
Hydraulic updates were made to the existing 2006 HEC-RAS model and the
floodplain was remapped. The analysis and required forms were submitted to
FEMA as a report.

Little Fossil Creek Flood Control Improvements, USACE Fort Worth
District, Haltom City: Analyzed hydraulics of proposed channelization
improvements for 8,000 linear feet of Little Fossil Creek, using HEC-RAS.
Prepared Conditional Letter of Map Revision reflection proposed
channelization for FEMA submittal.

LOMR Preparation, West Rowlett Creek and Young’s Branch, City of
Grand Prairie: This LOMR preparation was based on post-project fill of a
119-acre site. The 2006 DFIRM Hydrology (HEC-HMS) and Hydraulic (HEC-
RAS) models were updated to include the 119-acre post-project contours.
The analysis and required forms were submitted to FEMA as a report.
LOMR Preparation, Regional Storm Water Detention Facility and Uptown
Village Site Development Project, Bentle Branch Creek, Cedar Hill,
Texas: Study Engineer for the LOMR preparation, based on surveyed as-built
conditions. Hydraulic updates to the CLOMR models were made along with
revisions to the resultant floodplain, typed report, and appendices.
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e . JACK M. YOUNG, PE, CFM
Education: BS/Civil Engineering, . .
Texas Tech University Relevant Project Experlence:

+ FEMA CTP FY13 and FY 14 Risk MAP Projects, NCTCOG: Project
Manager for the NCTCOG CTP efforts with FEMA Region VI from 2013-
Current. The FY13 Project included detailed studies for more than 13 miles of
streams within the Village Creek Watershed in the City of Kennedale, City of
Arlington, and Tarrant County. The FY14 Project included 27 miles of detailed

Registrations: Licensed
Professional Engineer, Texas, No.
113401; Certified Floodplain
Manager, No. 1504-08N

Key Qualifications: studies on 26 tributaries of Bear Creek in the City of Southlake and City of
Mr. Young, a Project Manager in Colleyville. All studies included detailed Hydrology, Hydraulics, Floodplain
Halffs Water Resources Group in Mapping, and Non-Regulatory Products. Managed project budget and
Richardson, joined Halff in June schedule as well as all reporting to FEMA Region VI, including Monthly
2008, He has extensive experience Progress Reports, Quarterly Financial Reports, and MIP task updates.

with hydrologic and hydraulic + FEMA CTP FY10-FY14 Risk MAP Projects, City of Dallas: Project
modeling, and floodplain mapping Engineer for the City of Dallas CTP efforts with FEMA Region VI. Worked
through work with local on all tasks, including survey coordination, updating and developing
communities, state programs, and hydrologic and hydraulic data, floodplain mapping, and QA/QC. All survey,
FEMA. He has strong technical modeling and mapping tasks were completed following FEMA’s Guidelines
expertise in advanced modeling and Specifications and recent Program and Working Standards. Projects
software and a detailed knowledge included Newton Creek, Ash Creek, 5B5, 5B9, Buffalo Creek, McKamy

of FEMA'’s Guidelines and Branch, and Jackson Creek Watersheds.

Specifications. + FEMA CTP MAS 6, San Antonio River Authority: Project Engineer for the
Mr. Young has considerable City of San Antonio’s CTP effortg with FEMA Region VI. W’orked on all
experience with FEMA’s Risk MAP tasks including survey coordination, updating and developing hydrologic

and hydraulic data, and floodplain mapping. All survey, modeling, and
A mapping was completed following FEMA's Guidelines and Specifications
gﬁ,l?tﬁrﬂgiﬂﬂ?ﬁoami L. and FEMA's Appendix M Data Capture Standards.

detailed knowledge of FEMA's ' Flogdplaln Program‘Management Assi_stance (FPMA), City of Dallas:

Community Rating System (CRS) Prolect Manag_er for Cl‘ty of Dallqs Flgodplaln Program Managelment

program as a fadilitator of the North Assistance whlch_prowded the city wﬂ_h an onjcali source of trained staff to

Texas CRS Users Group meefings suppler_nent the city's stqff on floodplain subn_nttaf reviews, ﬂo_od problem

and a consultant to the City of evaluallon_s, and other similar tasksloften acting as an extension of the city's

Deilas: staff. Project schedules often require very fast paced results to assist the
city with floodplain and storm water projects. Lead Engineer for the City's
2014 Community Rating System (CRS) Cycle Visit and submittal.
Prepared supporting documentation for all CRS activities, including a
digital data storage and submittal methodology to streamline the ISO
review process.

* Rush Creek Diversion and Drainage Improvement Analysis, City of
Dallas: Project Engineer for analysis of proposed diversion and drainage
improvements on Rush Creek. Simulated proposed improvements using
models developed as part of the FEMA CTP FY10 study including
XPSWMM. Compared advanced modeling results to designcalculations.

+ TWDB Flood Protection Planning Study, Balch Springs, Texas:
Served as the Project Engineer for the Balch Springs Flood Protection
Planning Study. Engineer for all phases of the project including survey,
hydrology, hydraulics, flood damage assessment, and conceptual
alternative improvement analysis. Coordinated and presented information
at several Public Meetings in the city.

Program as a Project Engineer on
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TWDB RFQ# 580-15-RFQ042115REV1

Experience: 14 years

Education: MS/Computer
Science and GIS, Texas A&M;
BS/Geomatic Engineering,
University of Science and
Technology

Registrations: Certified
Floodplain Manager, No. 1132-
07N; Certified GIS Professional
(GISP), No. 00057065

Key Qualifications:

Since joining Halff Associates in
2005, Mr. Amoako-Atta has been
involved with GIS integration and
support for water resources
engineering studies and
applications. His expertise includes
Geo-Database Design, GPS and
GIS Integration and GIS data
modeling. Mr. Amoako-Atta has a
deep understanding of FEMA's
Guidelines and Specifications
regarding floodplain mapping, flood
risk products, and Data Capture
Standards, and he provides
effective GIS leadership support for
various projects. Mr. Amoako-Atta
also has developed and taught GIS-
based training courses for FEMA
DFIRM Products and FEMA Risk
MAP Products.

In addition, Mr. Amoako-Atta was
engaged by FEMA to provide
comments and feedback on the
new FEMA standards before their
release and upload to the
Knowledge Sharing Site (KSS) in
2013.

o~
%
>

MUEL AMOAKO-ATTA, GISP, CFM

Relevant Project Experience:

FEMA CTP FY12 Discovery Project and FY13 Project, NCTCOG: GIS
Task Lead responsible for the Discovery efforts for the EIm Fork Trinity River
HUC-8, Lower West Fork Trinity River HUC-8, and limited support for the
Upper Trinity River Watershed HUC-8. GIS Team Lead responsible for Base
Map Data Acquisition, Field Surveys, Terrain Data Development, and
creation of TINs and DEMSs. Coordinated support for HEC-GeoHMS for
hydrologic modeling and HEC-GeoRAS for hydraulic modeling. Directed
floodplain mapping efforts and compliance to FEMA's Floodplain Boundary
Standard Audit certification and requirements. Coordinated the creation of
final deliverables according to FEMA Data Capture Standards.

FEMA CTP FY13 Risk MAP Project, City of Fort Worth: GIS Task Leader
responsible forincorporating leveraged Field Survey, Hydrology,
Hydraulics, and Floodplain Mapping data. Coordinated the creation of final
deliverables according to FEMA Data Capture Standards. Provided support
forcreation of final TSDN reports.

FEMA CTP FY10-FY14 Risk MAP Projects, City of Dallas: GIS Team
Lead responsible for Base Map Data Acquisition, Surveys, Terrain Data
Development, and creation of TINs and DEMs. Coordinated support for
HEC-GeoHMS for hydrologic modeling and HEC-GeoRAS for hydraulic
modeling. Directed floodplain mapping efforts and compliance to FEMA's
Floodplain Boundary Standard Audit certification and requirements.
Coordinated the creation of final deliverables according to FEMA Data
Capture Standards. Provided support for creation of final TSDN reports.
FEMA CTP FY10 and FY12 Risk MAP Projects, City of Grand Prairie:
GIS Team Lead responsible for Base Map Data Acquisition, Field Surveys,
Termrain Data Development, and creation of TINs and DEMs. Coordinated
support for HEC-GeoHMS for hydrologic modeling and HEC-GeoRAS for
hydraulic modeling. Directed floodplain mapping efforts and compliance to
FEMA'’s Floodplain Boundary Standard Audit certification and requirements.
Coordinated the creation of final deliverables according to FEMA Data
Capture Standards.

FEMA CTP FY11 - San Bernard Watershed, TCRFC/TWDB: GIS Team
Lead responsible for Base Map Data Acquisition, Terrain Data Development,
and creation of TINs and DEMs. Coordinated support for HEC-GeoHMS for
hydrologic modeling and HEC-GeoRAS for hydraulic modeling. Directed
floodplain mapping efforts and compliance to FEMA's Floodplain Boundary
Standard Audit certification and requirements. Coordinated the creation of
final deliverables according to FEMA Data Capture Standards. Provided
support for creation of final TSDN reports.

TCRFC Hazard Mitigation Plan: Assistant GIS Lead of the Hazard
Mitigation Plan Update for the TCRFC participants. This planning effort
includes the development of eighteen (18) single-county plans including 63
communities located in the TCRFC region of south and central Texas. Halffs
duties include project management, meeting coordination, risk identification,
hazard profiling, and plan development for the risk analysis section.

] N
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TWDB RFQ# 580-15-RFQ042115REV1

Experience: 7 years

Education: MS/Geospatial
Information Sciences, the
University of Texas at Dallas;
BA/Interdisciplinary Studies, the
University of Texas at Dallas

Registrations: Certified GIS
Professional, No. 0037670;
Certified Floodplain Manager,
No. 1699-09N

Key Qualifications:

Mr. Hajek joined Halff Associates in
2007 as a GIS intern. After eamning
his master's in Geospatial
Information Sciences, he became a
GIS Analyst at Halff. He has been
involved with dozens of projects
throughout Texas involving
hydrology and hydraulics,
floodplain management, spatial
analysis, modeling, data
visualization, mobile GIS, GIS
master planning, and web mapping
applications. Mr. Hajek has hands
on experience with GIS based
analysis using GIS databases and
model builder to prioritize floodplain
studies.

He is highly adept at automated
Risk MAP Depth Analysis and Grid
Creation Tools. In addition, Mr.
Hajek helped coordinate and teach
a May 2013 four-hour workshop on
FEMA Risk Map Products at the
TFMA Spring Conference.

ER

IC HAJEK, GISP, CFM

Relevant Project Experience:

FEMA CTP FY13-14 Risk MAP Projects, City of Fort Worth: Project
Manager who led and oversaw a multi-year program for the City of Fort
Worth's CTP efforts with FEMA Region VI. Tasks included preparation of
Multi-Year Plans, preparation of Mapping Activity Statements, as well as
Grant Management related tasks. Projects included leveraging and
creation of detailed hydrology, hydraulics, and floodplain mapping for
fourteen streams spread throughout the City as well as creation of Non-
Regulatory Products for those streams.

FEMA CTP FY12-14 Risk MAP Projects, NCTCOG: GIS Analyst
supporting Discovery planning and execution in the Lower West Fork Trinity
and East Fork Trinity HUC-8 Watersheds as part of FY12. Also supported
Floodplain Mapping efforts, creation of Workmaps for TSDN reports, and
creation of Non-Regulatory Risk MAP data deliverables per FEMA Data
Capture Standards (DCS).

NCTCOG Map Needs Assessment (MNA): Assisted with pre-meeting data
compilation, and met with project area stakeholders at public meetings to
record and document map need requests. Assisted with post-meeting data
analysis and data transformation. Data was fed into a FEMA CNMS
database after project completion.

FEMA CTP FY10-14 Risk MAP Projects, City of Dallas: GIS Analyst
supporting stream reconnaissance with Mobile-GIS, Floodplain Mapping
efforts, creation of Workmaps for TSDN reports, and creation of data
deliverables per FEMA DCS. Developed workflows for creation of Non-
Regulatory Products, including Depth and Analysis Grids. Used Geo-HMS
and Geo-RAS to assist Project Engineers with detailed hydrologic and
hydraulic analyses.

TWDB Research and Planning Fund, Research Grant Identification of
Funding Needs for Flood Mitigation Planning and Projects: GIS task lead
for funding research project for TWDB. Halff provided innovative services on
a fast track schedule including the development of the Flood Funding Needs
Database (FloodFUND). This was a streamlined project approach developed
by Halff to facilitate data collection and outreach with all project stakeholders.
The FloodFUND research effort projected over $10.4 Billion in Flood
Mitigation Projects in Texas.

County-Wide FIS Re-Study, FEMA Region VI, FY08, Austin, Fannin,
Hopkins, Lavaca, Titus, Upshur, Van Zandt, and Wood Counties:
Assisted with base map data development, GIS-based automated
floodplain mapping of Zone A streams, DFIRM database developmentand
production of DFIRM maps.

County-Wide FIS Re-Study, FEMA Region VI, FY07, Anderson, Ellis,
Henderson, Lamar, Kaufman, and Navarro Counties: Assisted with
base map data development, GIS-based automated floodplain mapping of
Zone A streams, GIS-based re-delineation of previously studied streams,
Digital Flood Insurance Rate Map (DFIRM) database development and
production of DFIRM maps.
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EXHIBIT D
RATE SCHEUDLE

Halff Associates
Labor Rates for Calendar Year (CY) 2015 and 2016
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4030 West B

raker Lane, Ste 450

Austin, Texas 78759

(512) 777-4600
Fax (512) 252-8141

i5= HALFF
HEN
Exhibit D
Summary of Halff Rates
August 31, 2015
Title Billing Rates
Principal in Charge $279.00
Program Manager $158.00
QA/QC Manager $203.00
Professional Engineer (senior) $186.00
Professional Engineer (mid) $138.00
Professional Engineer (junior) $115.00
EIT $105.00
GIS Analyst (senior) $124.00
GIS Analyst (mid) $93.00
GIS Analyst (junior) $68.00
Computer Programmer $135.00
Intern $50.00
Administrative Assistant $61.00
Contract Administrator $74.00

TWDB Contract No. 1500011888
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EXHIBIT E
Reimbursement Requirements

The CONTRACTOR shall submit invoices and documentation for reimbursement according to
the Section 3.02 and in accordance with Exhibit D, Rate Schedule and Exhibit E,
Reimbursement Requirements to this CONTRACT.

For all reimbursements including any subcontractor's expenses, the executive administrator
must have determined that the required interlocal agreement and contracts or agreements
between the CONTRACTOR and the subcontractor are consistent with the terms of this
CONTRACT. The CONTRACTOR is fully responsible for paying all charges by
subcontractors prior to reimbursement by the TWDB.

The CONTRACTOR and its subcontractors shall maintain satisfactory financial accounting
documents and records, including copies of invoices and receipts, and shall make them
available for examination and audit by the executive administrator. Accounting by the
CONTRACTOR and its subcontractors shall be in a manner consistent with Generally
Accepted Accounting Principles.

By executing this CONTRACT, the CONTRACTOR accepts the authority of the State
Auditor's Office, under direction of the legislative audit committee, to conduct audits and
investigations in connection with any and all state funds received pursuant to this CONTRACT.
The CONTRACTOR shall comply with and cooperate in any such investigation or audit. The
CONTRACTOR agrees to provide the State Auditor with access to any information the State
Auditor considers relevant to the investigation or audit. The CONTRACTOR also agrees to
include a provision in any subcontract related to this CONTRACT that requires the
subcontractor to submit to audits and investigation by the State Auditor's Office in connection
with any and all state funds received pursuant to the subcontract.

The CONTRACTOR shall submit a progress report monthly when an work order has been
issued as described in Section 5.01 along with a reimbursement request as follows:

A. A completed “Current Reimbursement Worksheet” Payment Req Checklist tab, or an

invoice which includes the following information:

(1) TWDB Contract Number;

(2) Billing period; beginning (date) to ending (date);

(3) Total Expenses for this period,;

(4) Total In-kind services, if applicable;

(5) Less Local Share of the total study costs for the billing period, if applicable;

(6) Total TWDB's share of the total study costs for the billing period;

(7) Total costs to be reimbursed by the TWDB for the billing period; and

(8) Certification, signed by the CONTRACTOR authorized representative, that the
expenses submitted for the billing period are a true and correct representation of
amounts paid for work performed directly related to this CONTRACT.

B. “Current Reimbursement”, Invoice Ledger tab and Task Ledger tab for direct expenses
incurred by the CONTRACTOR other than subcontracted work or:
(1) A spreadsheet showing the tasks that were performed; the percent and cost of each
task completed; a total cost figure for each direct expense category including labor,

TWDB Contract No. 1500011888
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fringe, overhead, travel, and other expenses such as communication and postage,
technical and computer services, expendable supplies, printing and reproduction;
and

(2) Copies of detailed, itemized invoices/receipts for other expenses (credit card
summary receipts or statements are not acceptable)

C. “Current Reimbursement”, Invoice Ledger tab and Task Ledger tab for direct expenses
including direct expenses incurred by the CONTRACTOR for subcontracted work
including copies of invoices from the subcontractors to the CONTRACTOR,;

(1) Or a spreadsheet showing the tasks that were performed; the percent and cost of
each task completed; a total cost figure for each direct expense category including
labor, fringe, overhead, travel, and other expenses such as communication and
postage, technical and computer services, expendable supplies, printing and
reproduction; and the total dollar amount due to the consultant; and

(2) Copies of detailed, itemized invoices/receipts for other expenses (credit card
summary receipts or statements are not acceptable)

D. For travel expenses for the CONTRACTOR and/or subcontractor(s) —

(1) Names, dates, work locations, time periods at work locations, itemization of
subsistence expenses of each employee, limited, however, to travel expenses
authorized for state employees by the General Appropriations Act, Tex. Leg.
Regular Session, 2013, Article IX, Part 5, as amended or superceded. Receipts
required for lodging;

(2) Copies of invoices or tickets for transportation costs or, if not available, names,
dates, and points of travel of individuals; and

(3) All other reimbursable travel expenses -- invoices or purchase vouchers showing
reason for expense with receipts to evidence the amount incurred.

Incomplete requests will be returned to the CONTRACTOR if deficiencies are not resolved
within ten (10) business days.

If for some reason the reimbursement request cannot be processed due to the need for an
amendment to the CONTRACT, the CONTRACTOR will be required to resubmit the Payment
Req Checklist dated after the execution of the amendment.

The CONTRACTOR is responsible for any food or entertainment expenses incurred by its own
organization or that of its subcontractors, outside that of the travel expenses authorized and
approved by the State of Texas under this CONTRACT.

The CONTRACTOR is responsible for submitting any final payment request and
documentation for reimbursement, no later than 30 days following the expiration date as
described in Section 1.02 of this CONTRACT. Failure to submit a timely final payment
request may result in a lapse and closure of any other remaining funding under this
CONTRACT.

TWDB Contract No. 1500011888
Exhibit E, Page 2 of 2





