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STATE OF TEXAS TWDB Contract No. 1600012009 

 

COUNTY OF TRAVIS General Revenue 

 BIO-WEST, INC. 

 

This Contract, (hereinafter "CONTRACT"), between the Texas Water Development Board 

(hereinafter "TWDB") and BIO-WEST, Inc. (hereinafter "CONTRACTOR"), is composed of 

two parts, SECTION I. SPECIFIC CONDITIONS AND EXCEPTIONS TO THE 

STANDARD AGREEMENT and SECTION II. STANDARD AGREEMENT.  The terms and 

conditions set forth in SECTION I will take precedence over terms and conditions in 

SECTION II. 

 

SECTION I.  SPECIFIC CONDITIONS AND EXCEPTIONS  

TO STANDARD AGREEMENT 

 

ARTICLE I.  DEFINITIONS 

 

For the purposes of this CONTRACT, the following terms or phrases shall have the 

meaning ascribed therewith: 

 
1. TWDB – The Texas Water Development Board, or its designated representative 

 

2. CONTRACTOR – BIO-WEST, Inc. 

 

3. EXECUTIVE ADMINISTRATOR – The Executive Administrator of the TWDB or a 

designated representative 

 

4. PARTICIPANT(S) – BIO-WEST, Inc. 

 

5. REQUIRED INTERLOCAL AGREEMENT(S) – n/a 

 

6. RESEARCH PROJECT –  Validation or refinement of the adopted Texas Commission 

on Environmental Quality environmental flow standards for the Brazos River 

 

7. TWDB APPROVAL DATE – July 21, 2016 

 

8. DEADLINE FOR CONTRACT EXECUTION – November 21, 2016 

 

9. CONTRACT INITIATION DATE – July 21, 2016 

 

10. STUDY COMPLETION DATE – August 15, 2017 
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11. CONTRACT EXPIRATION DATE – August 31, 2017 

 

12. TOTAL STUDY COSTS – $300,000.00 

 

13. TWDB SHARE OF THE TOTAL STUDY COSTS – the lesser of $300,000.00 or 100 

percent of the total study costs or individual payment submission 

 

14. LOCAL SHARE OF THE TOTAL STUDY COSTS – zero in cash or zero percent of the 

total study costs or individual payment submission 

 

15. PAYMENT SUBMISSION SCHEDULE – Monthly 

 

16. OTHER SPECIAL CONDITIONS AND EXCEPTIONS TO STANDARD 

AGREEMENT OF THIS CONTRACT -  

 

A. ARTICLE IV.  COMPENSATION AND REIMBURSEMENT, Item 2, 
Paragraph 2, shall be replaced as follows: 

 
  For all reimbursement billings including any subcontractor's expenses, the 

EXECUTIVE ADMINISTRATOR must have determined that the REQUIRED 

INTERLOCAL AGREEMENT(S) and contracts or agreements between the 

CONTRACTOR and the subcontractor are consistent with the terms of this 

CONTRACT.  After the CONTRACTOR receives reimbursement from the 

TWDB, the CONTRACTOR will submit proof of payment to their 

subcontractors with the next payment request submitted to TWDB. 

 

B. ARTICLE III.  CONTRACT TERM, SCHEDULE, REPORTS, AND 

OTHER PRODUCTS, Item No. 7. is deleted in its entirety. 
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SECTION II.  STANDARD AGREEMENT 

 

ARTICLE I.  RECITALS 

 

Whereas, on TWDB APPROVAL DATE, the TWDB considered providing the CONTRACTOR 

a grant to conduct a RESEARCH PROJECT; 

 

Whereas, the CONTRACTOR and PARTICIPANT will commit the LOCAL SHARE OF 

THE TOTAL STUDY COSTS, if applicable, in cash and/or in-kind services to pay for the 

LOCAL SHARE OF THE TOTAL STUDY COSTS of this RESEARCH PROJECT; 

 

Whereas, the CONTRACTOR is the entity who will act as administrator of the TWDB's 

research grant and will be responsible for the execution of this contract; 

 

Whereas, on the TWDB APPROVAL DATE, the TWDB approved a research grant to 

CONTRACTOR; 

 
Now, therefore, the TWDB and the CONTRACTOR, agree as follows: 

 

ARTICLE II.  PROJECT DESCRIPTION AND SERVICES TO BE PERFORMED 

 

1. The TWDB enters into this CONTRACT pursuant to Water Code §§11.1491 and 

16.058 as appropriate; Exhibit A, the original grant application, which is incorporated 

herein and made a permanent part of this CONTRACT. 

 
2. The CONTRACTOR will conduct a RESEARCH PROJECT, as delineated and 

described in Exhibit A, according to the Scope of Work contained in Exhibit B. 

 

3. A progress report, including results to date, will be provided to the EXECUTIVE 

ADMINISTRATOR monthly, throughout the project. Special interim reports on 

special topics and/or results will be provided as appropriate. Instructions for the 

progress report are shown in Exhibit E, TWDB Guidelines for a Progress Report. 

 

4. Within the first 60 days of the commencement of this CONTRACT, CONTRACTOR 

will consult with TWDB staff to prepare a list of entities that potentially may be 

affected by the results of this RESEARCH PROJECT.  On the STUDY 

COMPLETION DATE, this list will be reviewed and updated by the CONTRACTOR 

and submitted to the TWDB with the draft final report. 

 

ARTICLE III.  CONTRACT TERM, SCHEDULE, REPORTS, AND OTHER 

PRODUCTS 

 

1. The CONTRACTOR has until the DEADLINE FOR CONTRACT EXECUTION 

to execute this CONTRACT and to provide acceptable evidence of any 

REQUIRED INTERLOCAL AGREEMENT(S) and the Contractors’ ability to 
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provide the LOCAL SHARE OF THE TOTAL STUDY COSTS, if applicable, to 

the EXECUTIVE ADMINISTRATOR for approval or the TWDB's SHARE OF 

THE TOTAL STUDY COSTS will be rescinded. 

 
2. The term of this CONTRACT shall begin and the CONTRACTOR shall begin 

performing its obligations hereunder on the CONTRACT INITIATION DATE and 

shall expire on the CONTRACT EXPIRATION DATE.  Delivery of an acceptable 

final report prior to the CONTRACT EXPIRATION DATE shall constitute 

completion of the terms of this CONTRACT. 

 

3. The CONTRACTOR will complete the Scope of Work and will deliver four (4) 

double- sided copies of a draft final report to the EXECUTIVE ADMINISTRATOR no 

later than the STUDY COMPLETION DATE.  The draft final report will include the 

scope of work; a description of the research performed; the methodology and materials 

used; any diagrams or graphics used to explain the procedures related to the study; any 

data collected; an electronic copy of any computer programs, maps, or models along 

with an operations manual and any sample data set(s) developed under the terms of this 

CONTRACT; analysis of the research results; conclusions and recommendations; a list 

of references, a Table of Contents, List of Figures, List of Tables, an Executive 

Summary, and any other pertinent information.  All final reports should be prepared 

according to Exhibit D, Guidelines for Authors Submitting Contract Reports to the 

Texas Water Development Board.  After a 30-day review period, the EXECUTIVE 

ADMINISTRATOR will return review comments to the CONTRACTOR. 

 
4. The CONTRACTOR will consider incorporating comments from the EXECUTIVE 

ADMINISTRATOR and other commentors on the draft final report into a final report. 

The CONTRACTOR will include a copy of the EXECUTIVE ADMINISTRATOR’s 

comments in the final report. The CONTRACTOR will submit one (1) electronic copy 

of the entire final report in Portable Document Format (PDF) and five (5) bound 

double- sided copies of the final report to the EXECUTIVE ADMINISTRATOR no 

later than the sixty days (60) after the STUDY COMPLETION DATE.  

 

5. The CONTRACTOR will submit one (1) electronic copy of any computer programs or 

models and an operations manual developed under the terms of this CONTRACT. In 

compliance with Texas Administrative Code Chapters 206 and 213 (related to 

Accessibility and Usability of State Web Sites), the digital copy of the final report will 

comply with the requirements and standards specified in the statute.  After a 30-day 

review period, the EXECUTIVE ADMINISTRATOR will either accept or reject the 

final report. If the final report is rejected, the rejection letter sent to the 

CONTRACTOR shall state the reasons for rejection and the steps the CONTRACTOR 

needs to take to have the final report accepted and the retainage released. 

 

6. The CONTRACTOR will submit the most recent progress report with submittal of 

payments according to the PAYMENT SUBMISSION SCHEDULE.  Progress reports 

shall be in written form and shall include a brief statement of the overall progress 

made since the last status report; a brief description of any problems that have been 

encountered during the previous reporting period that will affect the study, delay the 
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timely completion of any portion of this CONTRACT, inhibit the completion of or 

cause a change in any of the study's products or objectives; and a description of any 

action the CONTRACTOR plans to take to correct any problems that have been 

encountered. 

 

7. The EXECUTIVE ADMINISTRATOR can extend the STUDY COMPLETION 

DATE and the CONTRACT EXPIRATION DATE upon written approval.  The 

CONTRACTOR should notify the EXECUTIVE ADMINISTRATOR in writing 

within ten (10) working days prior to the STUDY COMPLETION DATE or thirty (30) 

days prior to the CONTRACT EXPIRATION DATE that the CONTRACTOR is 

requesting an extension to the respective dates. 

 

ARTICLE IV.  COMPENSATION AND REIMBURSEMENT 
 

1. The TWDB agrees to compensate and reimburse the CONTRACTOR in a total amount 

not to exceed the TWDB's SHARE OF THE TOTAL STUDY COSTS for costs 

incurred and paid by the CONTRACTOR pursuant to performance of this 

CONTRACT.  The CONTRACTOR will contribute local matching funds, if 

applicable, in sources and amounts defined as the LOCAL SHARE OF THE TOTAL 

STUDY COSTS.  The TWDB shall reimburse the CONTRACTOR for one hundred 

percent (100%) of the TWDB's share of each invoice pending the CONTRACTOR’s 

performance up to ninety percent (90%) of the total funding costs.  Upon completion of 

a Final Report, and written acceptance of said Final Report by the EXECUTIVE 

ADMINISTRATOR, the TWDB shall pay the remaining ten percent (10%) to the 

CONTRACTOR upon submission of a final invoice. 

 
2. The CONTRACTOR shall submit payments and documentation for reimbursement 

billing according to the PAYMENT SUBMISSION SCHEDULE and in accordance 

with the approved task and expense budgets contained in Exhibit C to this 

CONTRACT.  The CONTRACTOR has budget flexibility within task and expense 

budget categories to the extent that the resulting change in amount in any one task or 

expense category does not exceed 35% of the total authorized amount by this 

CONTRACT for the task or category. Larger deviations shall require approval by 

EXECUTIVE ADMINISTRATOR or designee which will be documented through an 

Approved Budget Memorandum to the TWDB contract file.  The CONTRACTOR 

will be required to provide written explanation for the overage and reallocation of the 

task and expense amount. 

 

 For all reimbursement billings including any subcontractor's expenses, the 

EXECUTIVE ADMINISTRATOR must have determined that the REQUIRED 

INTERLOCAL AGREEMENT(S) and contracts or agreements between the 

CONTRACTOR and the subcontractor are consistent with the terms of this 

CONTRACT.  The CONTRACTOR is fully responsible for paying all charges by 

subcontractors prior to reimbursement by the TWDB. 

 

3. The CONTRACTOR and its subcontractors shall maintain satisfactory financial 

accounting documents and records, including copies of invoices and receipts, and 
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shall make them available for examination and audit by the EXECUTIVE 

ADMINISTRATOR.  Accounting by the CONTRACTOR and its subcontractors 

shall be in a manner consistent with Generally Accepted Accounting Principles. 

 
4. By executing this CONTRACT, the CONTRACTOR accepts the authority of the State 

Auditor's Office, under direction of the legislative audit committee, to conduct audits 

and investigations in connection with any and all state funds received pursuant to this 

contract. The CONTRACTOR shall comply with and cooperate in any such 

investigation or audit. The CONTRACTOR agrees to provide the State Auditor with 

access to any information the State Auditor considers relevant to the investigation or 

audit. The CONTRACTOR also agrees to include a provision in any subcontract 

related to this CONTRACT that requires the subcontractor to submit to audits and 

investigation by the State Auditor's Office in connection with any and all state funds 

received pursuant to the subcontract. 

 
5. The CONTRACTOR shall submit a progress report as described in Article II, Item 3 

and the following documentation which documents the TOTAL STUDY COSTS for 

the reporting period even if the TOTAL STUDY COSTS are zero for reimbursement 

by the TWDB to the CONTRACTOR for the TWDB's SHARE OF THE TOTAL 

STUDY COSTS shall be submitted by the CONTRACTOR to the EXECUTIVE 

ADMINISTRATOR for reimbursement billing: 

 

 A. Completed and Signed Payment Request Checklist which includes the 

following: 

(1) TWDB CONTRACT Number; 

(2) Billing period; beginning (date) to ending date; 

(3) Total Expenses for this period; 

(4) Total In-kind services; 

(5) Less LOCAL SHARE OF THE TOTAL STUDY COSTS for the 

billing period; 

(6) Total TWDB's SHARE OF THE TOTAL STUDY COSTS for the 

billing period; 

(7) Amount of retainage to be withheld for the billing period; 

(8) Total costs to be reimbursed by the TWDB for the billing period; and 

(9) Certification, signed by the CONTRACTOR’s authorized representative, 

that the expenses submitted for the billing period are a true and correct 

representation of amounts paid for work performed directly related to this 

contract. 

 

 B. For direct expenses incurred by the CONTRACTOR other than 

subcontracted work: 

(1) A spreadsheet showing the tasks that were performed; the percent and cost 

of each task completed; a total cost figure for each direct expense category 

including labor, fringe, overhead, travel,  and other expenses such as 

communication and postage, technical and computer services, expendable 

supplies, printing and reproduction; and 
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(2) Copies of detailed, itemized invoices/receipts for other expenses (credit 

card summary receipts or statements are not acceptable). 

 
C. For direct expenses incurred by the CONTRACTOR for 

subcontracted work: 

(1) Copies of invoices from the subcontractors to the CONTRACTOR; 

(2) A spreadsheet showing the tasks that were performed; the percent and cost 

of each task completed; a total cost figure for each direct expense category 

including labor, fringe, overhead, travel, and other expenses such as 

communication and postage, technical and computer services, expendable 

supplies, printing and reproduction; and the total dollar amount due to the 

consultant; and 

(3) Copies of detailed, itemized invoices/receipts for other expenses (credit card 

summary receipts or statements are not acceptable). 

 

D. For travel expenses for the CONTRACTOR and/or subcontractor(s) – 

(1) Names, dates, work locations, time periods at work locations, itemization 

of subsistence expenses of each employee, limited, however, to travel expenses 

authorized for state employees by the General Appropriations Act, Tex. Leg. 

Regular Session, 2015, Article IX, Part 5, as amended or superceded. Receipts 

required for lodging; 

(2) Copies of invoices or tickets for transportation costs or, if not 

available, names, dates, and points of travel of individuals; and 

(3) All other reimbursable travel expenses -- invoices or purchase vouchers 

showing reason for expense with receipts to evidence the amount incurred. 

 
6. Incomplete requests will be returned to the CONTRACTOR if deficiencies are not 

resolved within ten (10) business days. 

 
7. If for some reason the reimbursement request cannot be processed due to the need for an 

amendment to the CONTRACT, the CONTRACTOR will be required to resubmit the 

Payment Request Checklist dated after the execution of the amendment. 

 
8. The CONTRACTOR is responsible for any food or entertainment expenses incurred by 

its own organization or that of its subcontractors, outside that of the travel expenses 

authorized and approved by the State of Texas under this CONTRACT. 

 

9. A compliance report in accordance with Texas Administrative Code (TAC) Title 1, Part 

5, Chapter 111, Subchapter B, Rule §111.14:, The CONTRACTOR shall maintain 

business records documenting its compliance with the approved Historically 

Underutilized Business subcontracting plan in the format prescribed by the Texas 

Procurement and Support Services (Exhibit F).  The compliance reports must include 

payment information on all HUB and non-HUB subcontractors.  Submittal of these 

monthly compliance reports is required as a condition of payment. 
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The TWDB will monitor the HUB subcontracting plan monthly to ensure the value of 

the subcontracts meets or exceeds the HUB subcontracting provisions specified in the 

contract.  CONTRACTOR who fails to implement the HUB subcontracting plan in 

good faith will be reported to Texas Procurement and Support Services.  The TWDB 

may revoke the contract for breach of contract and make a claim against the contractor. 

 

ARTICLE V.  INTELLECTUAL PROPERTY: OWNERSHIP, PUBLICATION, AND 

ACKNOWLEDGMENT 

 

1. “Use” of  a work product, whether a CONTRACTOR Works, a Subcontractor Works 

or otherwise, shall mean and include, without limitation hereby, any lawful use, 

copying or dissemination of the work product, or any lawful development, use, 

copying or dissemination of derivative works of the work product, in any media or 

forms, whether now known or later existing. 

 

2. “No Compensation Obligation” shall mean there is no obligation on the part of one co- 

owner or licensee of a work, whether a CONTRACTOR Works, a Subcontractor 

Works or otherwise, to compensate other co-owners, licensees or licensors of the work 

for any use of the work by the using co-owner or licensee, including but not limited to 

compensation for or in the form of:  royalties; co-owner or licensee accounting; 

sharing of revenues or profits among co-owners, licensees or licensors; or any other 

form of compensation to the other co-owners, licensees or licensors on account of any 

use of the work. 

 

3. “Dissemination” shall include, without limitation hereby, any and all manner of:  

physical distribution; publication; broadcast; electronic transmission; internet streaming; 

posting on the Internet or world wide web; or any other form of communication, 

transmission, distribution, sending or providing, in any forms or formats, and in or using 

any media, whether now known or later existing. 

 
4. The TWDB shall have an unlimited, unrestricted, perpetual, irrevocable, non-exclusive 

royalty-free right to access and receive in usable form and format, and to use all 

technical or other data or information developed by CONTRACTOR and Subcontractor 

in, or otherwise resulting from, the performance of services under this CONTRACT. 

 
5. For purposes of this Article, “CONTRACTOR Works” are work products developed by 

CONTRACTOR and Subcontractor using funds provided under this CONTRACT or 

otherwise rendered in or related to the performance in whole or part of this 

CONTRACT, including but not limited to reports, drafts of reports, or other material, 

data, drawings, studies, analyses, notes, plans, computer programs and codes, or other 

work products, whether final or intermediate. 

 

a. It is agreed that all CONTRACTOR Works shall be the joint property of the 

TWDB and CONTRACTOR. 
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b. The parties hereby agree that, if recognized as such by applicable law, the 

CONTRACTOR Works are intended to and shall be works-made-for-hire  

 with joint ownership between the TWDB and CONTRACTOR as such 

works are created in whole or part. 

 

c. If the CONTRACTOR Works do not qualify as works-made-for-hire under 

applicable law, CONTRACTOR hereby conveys co-ownership of such works to 

the TWDB as they are created in whole or part.  If the present conveyance is 

ineffective under applicable law, the CONTRACTOR agrees to convey a co-

ownership interest of the CONTRACTOR Works to the TWDB after creation in 

whole or part of such works and to provide written documentation of such 

conveyance upon request by the TWDB. 

 

d. The TWDB and CONTRACTOR acknowledge that the copyright in and to a 

copyrightable CONTRACTOR Work subsists upon creation of the 

CONTRACTOR Work and its fixing in any tangible medium.  

CONTRACTOR or the TWDB may register the copyrights to such Works 

jointly in the names of the CONTRACTOR and the TWDB. 

 
e. The TWDB and CONTRACTOR each shall have full and unrestricted rights 

to use a CONTRACTOR Work with No Compensation Obligation. 

 
6. For purposes of this Article, “Subcontractor Works” include all work product developed 

in whole or part by or on behalf of Subcontractors engaged by CONTRACTOR to 

perform work for or on behalf of any CONTRACTOR under this CONTRACT (or by 

the Subcontractors’ Subcontractors hereunder, and so on).  CONTRACTOR shall 

secure in writing from any Subcontractors so engaged: 

 

a. unlimited, unrestricted, perpetual, irrevocable, royalty-free rights of the TWDB 

(and, if desired, of CONTRACTOR) to access and receive, and to use, any and 

all technical or other data or information developed in or resulting from the 

performance of services under such engagement, with No Compensation 

Obligation; and either 

 
b. assignment by the Subcontractor to the TWDB (and, if desired by them, jointly 

to the CONTRACTOR) of ownership (or joint ownership with the 

Subcontractor) of all Subcontractor Works, with No Compensation Obligation; 

or 

 

c. grant by Subcontractor of a non-exclusive, unrestricted, unlimited, perpetual, 

irrevocable, world-wide, royalty-free license to the TWDB (and, if desired by 

them, the CONTRACTOR) to use any and all Subcontractor Works, including 

the right to sublicense use to third parties, with No Compensation Obligation. 

 

7. No unauthorized patents.  CONTRACTOR Works and Subcontractor Works or other 

work product developed or created in the performance of this CONTRACT or 



TWDB Contract No. 1600012009 
Section II, Page 8 of 14 

otherwise using funds provided hereunder shall not be patented by CONTRACTOR or 

their Subcontractor unless the EXECUTIVE ADMINISTRATOR consents in writing 

to submission of an application for patent on such works; and provided that, unless 

otherwise agreed in writing, any application made for patent shall include and name 

the TWDB (and, as applicable and desired by them, CONTRACTOR) as co-owners of 

the patented work: 

 
a. no patent granted shall in any way limit, or be used by CONTRACTOR or 

Subcontractor to limit or bar the TWDB’s rights hereunder to access and receive 

in useable form and format, and right to use, any and all technical or other data 

or information developed in or resulting from performance pursuant to this 

CONTRACT or the use of funds provided hereunder; and 

 

b. the TWDB (and, if applicable, the CONTRACTOR) shall have No 

Compensation Obligation to any other co-owners or licensees of any such 

patented work unless otherwise expressly agreed in writing. 

 
8. CONTRACTOR shall include terms and conditions in all contracts or other 

engagement agreements with any Subcontractors as are necessary to secure these rights 

and protections for the TWDB; and shall require that their Subcontractors include 

similar such terms and conditions in any contracts or other engagements with their 

Subcontractors.  For the purposes of this section, “Subcontractors” includes 

independent contractors (including consultants) and also employees working outside 

the course and scope of employment. 

 

9. Any work products subject to a TWDB copyright or joint copyright and produced or 

developed by the CONTRACTOR or their Subcontractor pursuant to this CONTRACT 

or using any funding provided by the TWDB may be reproduced in any media, forms or 

formats by the TWDB or CONTRACTOR at their own cost, and be disseminated in any 

medium, format or form by any party at its sole cost and in its sole discretion. 

CONTRACTOR may utilize such work products as they may deem appropriate, 

including Dissemination of such work products or parts thereof under their own name, 

provided that any TWDB copyright is noted on the materials. 

 

10. The CONTRACTOR agrees to acknowledge the TWDB in any news releases or 

other publications relating to the work performed under this CONTRACT. 
 
 

ARTICLE VI.  AMENDMENT, TERMINATION, AND STOP ORDERS 

 

1. This CONTRACT may be altered or amended by mutual written consent or terminated 

by the EXECUTIVE ADMINISTRATOR at any time by written notice to the 

CONTRACTOR.  Upon receipt of such termination notice, the CONTRACTOR shall, 

unless the notice directs otherwise, immediately discontinue all work in connection with 

the performance of this CONTRACT and shall proceed to cancel promptly all existing 

orders insofar as such orders are chargeable to this CONTRACT.  The CONTRACTOR 

shall submit a statement showing in detail the work performed under this CONTRACT 
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to the date of termination.  The TWDB shall then pay the CONTRACTOR promptly that 

proportion of the prescribed fee, which applies to the work, actually performed under 

this CONTRACT, less all payments that have been previously made.  Thereupon, copies 

of all work accomplished under this CONTRACT shall be delivered to the TWDB. 

2. The EXECUTIVE ADMINISTRATOR may issue a Stop Work Order to the 

CONTRACTOR at any time.  Upon receipt of such order, the CONTRACTOR shall 

discontinue all work under this CONTRACT and cancel all orders pursuant to this 

CONTRACT, unless the order directs otherwise.  If the EXECUTIVE 

ADMINISTRATOR does not issue a Restart Order within 60 days after receipt by 

the CONTRACTOR of the Stop Work Order, the CONTRACTOR shall regard this 

CONTRACT terminated in accordance with the foregoing provisions. 

 

ARTICLE VII.  SUBCONTRACTS 
 

Each Subcontract entered into to perform required work under this CONTRACT shall 

contain the following provisions: 

 

a. a detailed budget estimate with specific cost details for each task or specific item of 

work to be performed by the Subcontractor and for each category of reimbursable 

expenses; 

 

b. a clause stating that the Subcontract is subject to audit by the Texas State 

Auditor’s Office and requiring the Subcontractor to cooperate with any request for 

information from the Texas State Auditor, as further described in Article X, Section 1, 

Paragraph D hereof; 

 

c. a clause stating that payments under the Subcontract are contingent upon the 

appropriation of funds by the Texas Legislature, as further described in Article X, 

Section 1, Paragraph A hereof; 

 
d. a clause stating that ownership of data, materials and work papers, in any media, that is 

gathered, compiled, adapted for use, or generated by the Subcontractor or the 

CONTRACTOR shall become data, materials and work owned by the TWDB and that 

Subcontractor shall have no proprietary rights in such data, materials and work papers, 

except as further described in Article V hereof; 

 

e. a clause stating that Subcontractor shall keep timely and accurate books and records 

of accounts according to Generally Acceptable Accounting Principles as further 

described in Article X, Section 2, Paragraph H; 

 

f. a clause stating that Subcontractor is solely responsible for securing all required 

licenses and permits from local, state and federal governmental entities and that 

Subcontractor is solely responsible for obtaining sufficient insurance in accordance 

with the general standards and practices of the industry or governmental entity; and 
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g. a clause stating that Subcontractor is an independent contractor and that the TWDB 

shall have no liability resulting from any failure of Subcontractor that results in a 

breach of CONTRACT, property damage, personal injury or death. 

 
 

ARTICLE VIII.  LICENSES, PERMIT, AND INSURANCE 

 

1. For the purpose of this CONTRACT, the CONTRACTOR will be considered an 

independent contractor and therefore solely responsible for liability resulting from 

negligent acts or omissions.  The CONTRACTOR shall obtain all necessary insurance, 

in the judgment of the CONTRACTOR, to protect themselves, the TWDB, and 

employees and officials of the TWDB from liability arising out of this CONTRACT. 

 

2. The CONTRACTOR shall be solely and entirely responsible for procuring all 

appropriate licenses and permits, which may be required by any competent authority for 

the CONTRACTOR to perform the subject work. 

 
3. Indemnification.  The CONTRACTOR shall indemnify and hold the TWDB and the 

State of Texas harmless, to the extent the CONTRACTOR may do so in accordance 

with state law, from any and all losses, damages, liability, or claims therefore, on 

account of personal injury, death, or property damage of any nature whatsoever caused 

by the CONTRACTOR, arising out of the activities and work conducted pursuant to this 

CONTRACT.  The CONTRACTOR is solely responsible for liability arising out of its 

negligent acts or omissions during the performance of this CONTRACT. 
_ 

ARTICLE IX.  SEVERANCE PROVISIONS 

 

Should any one or more provisions of this CONTRACT be held to be null, void, voidable, or 

for any reason whatsoever, of no force and effect, such provision(s) shall be construed as 

severable from the remainder of this CONTRACT and shall not affect the validity of all other 

provisions of this CONTRACT which shall remain of full force and effect. 
 

ARTICLE X.  GENERAL TERMS AND CONDITIONS 

 

1. GENERAL TERMS. 
 

a. No Debt Against the State.  This CONTRACT does not create any debt by or on 

behalf of the State of Texas and the TWDB.  The TWDB’s obligations under 

this CONTRACT are contingent upon the availability of appropriated funds and 

the continued legal authority of the TWDB to enter into this CONTRACT. 

 

b. Independent Contractor.  Both parties hereto, in the performance of this contract, 

shall act in an individual capacity and not as agents, employees, partners, joint 

ventures or associates of one another.  The employees or agents of one party shall 

not be deemed or construed to be the employees or agents of the other party for 

any purposes whatsoever. 
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c. Procurement Laws.  The CONTRACTOR shall comply with applicable State of 

Texas procurement laws, rules and policies, including but not limited to 

competitive bidding and the Professional Services Procurement Act, 

Government Code, Chapter 2254, relating to contracting with persons whose 

services are within the scope of practice of: accountants, architects, landscape 

architects, land surveyors, medical doctors, optometrists, professional 

engineers, real estate appraisers, professional nurses, and certified public 

accountants. 

 

 d. Right to Audit.  The CONTRACTOR and its Subcontractors shall maintain all 

financial accounting documents and records, including copies of all invoices 

and receipts for expenditures, relating to the work under this CONTRACT. 

CONTRACTOR shall make such documents and records available for 

examination and audit by the EXECUTIVE ADMINISTRATOR or any other 

authorized entity of the State of Texas.  CONTRACTOR’S financial accounting 

documents and records shall be kept and maintained in accordance with 

Generally Accepted Accounting Principles.  By executing this CONTRACT, the 

CONTRACTOR accepts the authority of the Texas State Auditor's Office to 

conduct audits and investigations in connection with all state funds received 

pursuant to this CONTRACT. The CONTRACTOR shall comply with 

directives from the Texas State Auditor and shall cooperate in any such 

investigation or audit.  The CONTRACTOR agrees to provide the Texas State 

Auditor with access to any information the Texas State Auditor considers 

relevant to the investigation or audit.  The CONTRACTOR also agrees to 

include a provision in any Subcontract related to this CONTRACT that requires 

the Subcontractor to submit to audits and investigation by the State Auditor's 

Office in connection with all state funds received pursuant to the Subcontract. 

 

e. Force Majeure.  Unless otherwise provided, neither CONTRACTOR nor the 

TWDB nor any agency of the State of Texas, shall be liable to the other for any 

delay in, or failure of performance, of a requirement contained in this 

CONTRACT caused by force majeure.  The existence of such causes of delay 

or failure shall extend the period of performance until after the causes of delay 

or failure have been removed provided the non-performing party exercises all 

reasonable due diligence to perform.  Force majeure is defined as acts of God, 

war, strike, fires, explosions, or other causes that are beyond the reasonable 

control of either party and that by exercise of due foresight such party could 

not reasonably have been expected to avoid, and which, by the exercise of all 

reasonable due diligence, such party is unable to overcome.  Each party must 

inform the other in writing with proof of receipt within two (2) business days 

of the existence of such force majeure or otherwise waive this right as a 

defense. 
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2. STANDARDS OF PERFORMANCE. 
 

a. Personnel.  CONTRACTOR shall assign only qualified personnel to perform 

the services required under this CONTRACT.  CONTRACTOR shall be 

responsible for ensuring that any Subcontractor utilized shall also assign only 

qualified personnel.  Qualified personnel are persons who are properly licensed 

to perform the work and who have sufficient knowledge, skills and ability to 

perform the tasks and services required herein according to the standards of 

performance and care for their trade or profession. 

 

b. Professional Standards.  CONTRACTOR shall provide the services and 

deliverables in accordance with applicable professional standards. 

CONTRACTOR represents and warrants that he is authorized to acquire 

Subcontractors with the requisite qualifications, experience, personnel and 

other resources to perform in the manner required by this CONTRACT. 

 

c. Antitrust.  CONTRACTOR represents and warrants that neither 

CONTRACTOR nor any firm, corporation, partnership, or institution 

represented by CONTRACTOR, or anyone acting for such firm, corporation, 

partnership, or institution has (1) violated the antitrust laws of the State of Texas 

under the Texas Business & Commerce Code, Chapter 15, of the federal antitrust 

laws; or (2) communicated directly or indirectly the proposal resulting in this 

CONTRACT to any competitor or other person engaged in such line of business 

during the procurement process for this CONTRACT. 

 
d. Conflict of Interest.  CONTRACTOR represents and warrants that 

CONTRACTOR has no actual or potential conflicts of interest in providing the 

deliverables required by this CONTRACT to the State of Texas and the TWDB. 

CONTRACTOR represents that the provision of services under this 

CONTRACT will not create an appearance of impropriety.  CONTRACTOR 

also represents and warrants that, during the term of this CONTRACT, 

CONTRACTOR will immediately notify the TWDB, in writing, of any potential 

conflict of interest that could adversely affect the TWDB by creating the 

appearance of a conflict of interest. 

CONTRACTOR represents and warrants that neither CONTRACTOR nor any 

person or entity that will participate financially in this CONTRACT has 

received compensation from the TWDB or any agency of the State of Texas for 

participation in the preparation of specifications for this CONTRACT. 

CONTRACTOR represents and warrants that he has not given, offered to give, 

and does not intend to give at any time hereafter, any economic opportunity, 

future employment, gift, loan, gratuity, special discount, trip, favor or service to 

any public servant in connection with this CONTRACT. 

 

e. Interested Parties.  All non-governmental CONTRACTORS are required to 

submit a Certificate of Interested Parties at the time the signed contract is 

submitted to the TWDB.  The Certificate of Interested Parties (Form 1295) is a 

sworn statement by the contracting business entity and must be submitted even 
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if there is no interested party in the transaction.   The Form 1295 and 

instructions for completing and submitting the form are available 

at: https://www.ethics.state.tx.us/tec/1295-Info.htm.  The TWDB is prohibited 

from executing a contract unless the contracting business entity submits a 

completed Form 1295.   

 f. Proprietary and Confidential Information.  CONTRACTOR warrants and  

  represents that any information that is proprietary or confidential, and is received 

  by CONTRACTOR from the TWDB or any governmental entity, shall not be 

  disclosed to third parties without the written consent of the TWDB or applicable 

  governmental entity, whose consent shall not be unreasonably withheld. 

 

g. Public Information Act.  CONTRACTOR acknowledges and agrees that all 

documents, in any media, generated in the performance of work conducted 

under this CONTRACT are subject to public disclosure under the Public 

Information Act, Government Code, Chapter 552.  CONTRACTOR shall 

produce all documents upon request of the TWDB within two (2) business days 

when the documents are required to comply with a request for information 

under the Public Information Act. 

 
 h. Accurate and Timely Record Keeping.  CONTRACTOR warrants and 

represents that he will keep timely, accurate and honest books and records 

relating to the work performed and the payments received under this 

CONTRACT according to generally accepted accounting standards.  Further, 

CONTRACTOR agrees that he will create such books and records at or about 

the time the transaction reflected in the books and records occurs. 

 
 i.  Dispute Resolution.  The CONTRACTOR and the TWDB agree to make a 

good faith effort to resolve any dispute relating to the work required under this 

CONTRACT through negotiation and mediation as provided by Government 

Code, Chapter 2260 relating to resolution of certain contract claims against the 

state.  The CONTRACTOR and the TWDB further agree that they shall 

attempt to use any method of alternative dispute resolution mutually agreed 

upon to resolve any dispute arising under this CONTRACT if this 

CONTRACT is not subject to Chapter 2260. 

 

 j. Contract Administration.  The TWDB shall designate a project manager for 

this CONTRACT.  The project manager will serve as the point of contact 

between the TWDB and CONTRACTOR.  The TWDB’s project manager 

shall supervise the TWDB’s review of CONTRACTOR’s technical work, 

deliverables, draft reports, the final report, payment requests, schedules, 

financial and budget administration, and similar matters.  The project manager 

does not have any express or implied authority to vary the terms of the 

CONTRACT, amend the CONTRACT in any way or waive strict performance 

of the terms or conditions of the CONTRACT. 

  

https://www.ethics.state.tx.us/tec/1295-Info.htm


ARTICLE XI. CORRESPONDENCE

All correspondence between the parties shall be made to the following addresses:

For the TWDB:

Contract Issues:

Texas Water Development Board
Attention: Contract Administration

P.O. Box 13231

Austin, Texas 78711-3231
Email: conlracts:'tlHvvdb.iexas.<iov

Payment Request Submission:
Texas Water Development Board
Attention: Accounts Payable
P.O.Box 13231

Austin, Texas 78711-3231

Email: invoice@tvvdb.texas.eov

Physical Address:
Stephen F. Austin State Office Building
1700 N. Congress Avenue
Austin, Texas 78701

For the BIO-WEST Inc.:

Contract Issues:

BIO-WEST, Inc.

1812 Central Commerce CT

Round Rock, TX 78664
Attn: Edmond L. Oborny
Email: cobornv:5;bio-\vcst.com

Payment Request Submission:
BIO-WEST, Inc.

1812 Central Commerce CT

Round Rock, TX 78664

Attn: Edmond L. Oborny
Email: eobornv@bio-west.coni

Physical Address:
BIO-WEST, Inc.

1812 Central Commerce CT

Round Rock, TX 78664

IN WITNESS WHEREOF, the parties have caused this CONTRACT to be duly executed in
multiple originals.

TEXAS WATER DEVELOPMENT BOARD BIO-WEST, Inc.

Jef^w^ei
Exrcutive .Administrator

Date:

Edmund L. Oborny
Principal

Date:

TWDB Contract No. 1600012009
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ORIGINAL GRANT APPLICATION 
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EXHIBIT C 

 

TASK AND EXPENSE BUDGETS 
 
 
 

TASK BUDGET 

TASK DESCRIPTION TWDB AMOUNT 

TASK 1 Project Management / Meetings $12,750.00 

TASK 2 Expert Panel / Stakeholder Workshops, 

Hypothesis Selection, Validation 

Methodology Development 

16,500.00 

TASK 3 Fieldwork – Hypothesis Testing 196,000.00 

TASK 4 Data Reduction and Analysis 59,250.00 

TASK 5 Draft / Final Project Report 15,500.00 

Total  $300,000.00 

 

EXPENSE BUDGET 

CATEGORY TWDB AMOUNT 

Salaries and Wages
1
 $43,198.74 

Fringe
2
 34,818.18 

Travel
3
 9,250.00 

Other Expenses
4
 4,750.00 

Subcontract Expenses 150,000.00 

Overhead
5
 40,243.95 

Profit 17,739.13 

TOTAL $300,000.00 

 
 
1 Salaries and Wages is defined as the cost of salaries of engineers, draftsmen, stenographers, surveymen, clerks, laborers, etc., 

for time directly chargeable to this CONTRACT. 
2 Fringe is defined as the cost of social security contributions, unemployment, excise, and payroll taxes, workers’ compensation 

insurance, retirement benefits, medical and insurance benefits, sick leave, vacation, and holiday pay applicable thereto. 
3 Travel is limited to the maximum amounts authorized for state employees by the General Appropriations Act, Tex. Leg. 

Regular Session, 2015, Article IX, Part 5, as amended or superseded 
4 Other Expenses is defined to include expendable supplies, communications, reproduction, postage, and costs of public meetings 

directly chargeable to this CONTRACT. 
5 Overhead is defined as the costs incurred in maintaining a place of business and performing professional services similar to 

those specified in this CONTRACT
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EXHIBIT D 

GUIDELINES FOR AUTHORS SUBMITTING CONTRACT REPORTS  

TO THE TEXAS WATER DEVELOPMENT BOARD 

1.0 Introduction 

The purpose of this document is to describe the required format of contract reports submitted to the 

Texas Water Development Board (TWDB).  Our reason for standardizing the format of contract reports 

is to provide our customers a consistent, and therefore familiar, format for contract reports (which we 

post online for public access).  Another reason for standardizing the format is so that we can more easily 

turn a contract report into a TWDB numbered report if we so choose.  Remember that your report will 

not only be seen by TWDB staff, but also by any person interested in the results of your study.  A 

professional and high quality report will reflect well on you, your employer, and the TWDB. 

 

Available upon request, we will provide a Microsoft Word template (used to write these instructions) 

that gives the fonts, spacing, and other specifications for the headings and text of the report. Please 

follow this template as closely as possible. 

2.0 Formatting your report 

The TWDB format is designed for simplicity.  For example, we use Times New Roman for all text.  We 

use 12 point, single-spaced text, left justification for paragraph text, 18 point bold for first-level 

headings, and 14 point bold for second-level headings.  Page numbers are centered at the bottom of the 

page.  Other than page numbers, please refrain from adding content to the document header or footer.  

Page setup should use one-inch margins on all four sides. 

2.1 Text 

The best way to format your document is to use the styles described and embedded in the template 

document (Authors_Template.dot) that is available on request from the TWDB.  To use the 

Authors_Template.dot file, open it in Word (make sure *.dot is listed under Files of type) and save it as 

a .doc file. Advanced users can add the .dot file to their computers as a template.  Make sure the 

formatting bar is on the desktop (to open, go to ViewToolbarsFormatting) or, to view all of the 

formatting at once, go to FormatStyles and Formatting and select Available Styles from the dropdown 

box at the bottom of the window.  The formatting in the template document provides styles (such as font 

type, spacing, and indents) for each piece of your report.  Each style is named to describe what it should 

be used for (for example, style names include Chapter Title, Body Text, Heading 1, References, and 

Figure or Table Caption).  As you add to your report, use the dropdown list on the Formatting Toolbar or 

the list in the Styles and Formatting window to adjust the text to the correct style.  The 

Authors_Template.dot file shows and lists the specifications for each style. 

2.1.1 Title 

Give your report a title that gives the reader an idea of the topic of your report but is not terribly long.  In 

addition to the general subject (for example, “Droughts”), you may include a few additional words to 

describe a place, methodology, or other detail focused on throughout the paper (for example, “Droughts 

in the High Plains of Texas” or “Evaluating the effects of drought using groundwater flow modeling”). 

Please capitalize only the first letter of each word except ‘minor’ words such as ‘and’ and ‘of’. Never 

use all caps. 
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Use headings to help the reader follow you through the main sections of your report and to make it easier 

for readers to skim through your report to find sections that might be the most interesting or useful to 

them.  The text of the report should include an executive summary and sections outlined in 4.4 of 

Attachment 1.  Headings for up to five levels of subdivision are provided in the template; however, we 

suggest not using more than three or four levels of subdivision except where absolutely necessary.  

Please avoid stacked headings (for example, a Heading 1 followed immediately by a Heading 2), and 

capitalize only the first letter of headings or words where appropriate—never use all caps. 

2.2 Figures and photographs 

To publish professional-looking graphics, we need all originals to be saved at 300 dots-per-inch (dpi) 

and in grayscale, if possible, or in the CMYK color format if color is necessary.  Excessive use of color, 

especially color graphics that do not also work in grayscale, will prevent us from publishing your report 

as a TWDB numbered report (color reproduction costs can be prohibitive).  Preferred file formats for 

your original graphics are Adobe Illustrator (.ai), Photoshop (.psd), EPS with .tiff preview, .jpg, .png, or 

.tiff files.  Refrain from using low resolution .jpg or .gif files. Internet images at 72 dpi are unacceptable 

for use in reports. 

All graphics shall be submitted in two forms: 

1. Inserted into the Microsoft Word document before you submit your report. Ideally, inserted 

graphics should be centered on the page.  Format the picture to downsize to 6 inches wide if 

necessary.  Please do not upsize a graphic in Word. 

2. Saved in one of the formats listed above.  

2.2.1 Other graphics specifications 

It is easiest to design your figures separately and add them in after the text of your report is more or less 

complete.  Graphics should remain within the 1-inch page margins of the template (6.5 inches maximum 

graphic width).  Be sure that the graphics (as well as tables) are numbered in the same order that they are 

mentioned in the text. Figures should appear embedded in the report after being called out in the text.  

Also, remember to include a caption for each graphic in Word, not as part of the graphic.  We are not 

able to edit or format figure captions that are part of the figure.  For figures and photographs, the caption 

should appear below the graphic. For tables, the caption should appear above. 

2.2.2 Creating publication-quality graphics 

When designing a graphic, make sure that the graphic (1) emphasizes the important information and 

does not show unnecessary data, lines, or labels; (2) includes the needed support material for the reader 

to understand what you are showing; and (3) is readable (see Figures 1 and 2 for examples).  Edward R. 

Tufte’s books on presenting information (Tufte, 1983; 1990; 1997) are great references on good graphic 

design. Figures 1 through 3 are examples of properly formatted, easy to understand graphics.  Do not 

include fonts that are less than 6 points. 

 

For good-looking graphics, the resolution needs to be high enough to provide a clear image at the size 

you make them within the report.  In general, 300 dpi will make a clear image—200 dpi is a minimum.  

Try to create your figures at the same size they will be in the report, as resizing them in Word greatly 

reduces image quality.  Photographs taken with at least a two-megapixel camera (if using digital) and 

with good contrast will make the best images.  Save the original, and then adjust color levels and size in 
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a renamed image copy.  Print a draft copy of your report to double-check that your figures and 

photographs have clear lines and show all the features that you want them to have. 

 

Figures and photographs should be in grayscale.  Color greatly adds to the cost of printing, so we are 

trying to keep it to a minimum.  Also remember that your report may be photocopied, scanned, or 

downloaded and printed in black and white. For this reason, you should use symbols or patterns, or make 

sure that colors print as different shades in black and white.  All interval or ratio data (data measuring 

continuous phenomena, with each color representing an equal interval) need to be displayed in a graded 

scale of a single color (Figure 3).  This way your figures will be useful even as a photocopy. 

 

If you need help with your graphics or have questions, please contact the TWDB graphics department at 

(512) 936-0129. 

2.2.3 Using other people’s graphics 

Figures and photographs (and tables) need to be your own unless you have written permission from the 

publisher that allows us to reprint them (we will need a copy of this permission for our records).  Avoid 

using any figures or photographs taken off the Internet or from newspapers or magazines—these sources 

are difficult to cite, and it is often time-consuming and expensive to gain permission to reproduce them. 

2.3 Tables 

Tables should be created in Microsoft Word (see Table 1).  Tables should include a minimal amount of 

outlining or bold font to emphasize headings, totals, or other important points.  Tables should be 

numbered separately from figures, and captions should appear above the text of the table. 

Table 1:  A sample table. Note caption above table. 

Table text heading* 

Table text 1940 1950 1960 1970 1980 1990 2000 %GW 

Table text 15 441 340 926 196 522 83 97.4 

Table text 64 944 626 173 356 171 516 99.9 

Total 79 1385 966 1099 552 693 599  

* A footnote should look like this using 10 point Times New Roman. 

%GW = percent groundwater 

Be sure to describe any abbreviations or symbols, and, unlike in this table, be sure to note the units! 

 

3.0 Units 

Measurements should be in English units.  Metric units may be included in parentheses after the English 

units. 

 

All units of geologic time should conform to the most recent geologic timescale (Gradstein and others, 

2004). A summary of this timescale is available from the International Commission on Stratigraphy’s 

website at http://stratigraphy.org/chus.pdf. 

4.0 Citations and references 

It is important to give credit where credit is due.  Therefore, be sure to use the appropriate citations and 

include references in your paper.  

http://stratigraphy.org/chus.pdf
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4.1 In-text citations 

Each piece of information you use in your report that comes from an outside source must be cited within 

the text using the author’s last name and the year of publication.  If there are two authors, list the last 

name of each followed by the year, and if there are more than two authors, list the last name of the first 

author followed by “and others” and the year.  For example: the end of the Jurassic Period occurred 

approximately 145.5 million years ago (Gradstein and others, 2004). 

4.2 References 

All sources that are cited within the report should be listed at the end of the paper under the heading 

References.  The references should follow the guidelines in “Suggestions to Authors of the Reports of 

the United States Geological Survey” (Hansen, 1991).  These are available online at 

http://www.nwrc.usgs.gov/lib/lib_sta.html (a link to the chapter “Preparing references for Survey 

reports,” p. 234-241, is found here).  Several examples of complete reference citations are listed at the 

end of these guidelines.  Be sure that any citations that appear in tables or figures are included in the 

reference list.  Also, before submitting the report, please check that all the citations in the report are 

included in the reference list and all references in the reference list are cited in the report.  If at all 

possible, avoid web-based citations.  These materials are often transient and therefore useless to future 

readers. 

5.0 Submitting your report 

Before you submit your report, proofread it.  Look for spelling and grammatical errors.  Also, check to 

see that you have structured the headings, paragraphs, and sentences in your paper so that it is easy to 

follow and understand (imagine you are a reader who does not already know the information you are 

presenting!). 

6.0 Conclusions 

Following the instructions above and providing accurate and readable text, tables, figures, and citations 

will help to make your report useful to readers.  Scientists may read your report, as well as water 

planners, utility providers, and interested citizens.  If your report successfully conveys accurate scientific 

information and explanations to these readers, we can help to create more informed decisions about the 

use, development, and management of water in the state.  

7.0 Acknowledgments 

Be sure to acknowledge the people and entities that assisted you in your study and report.  For example: 

We would like to thank the Keck Geology Consortium, the American Society of Civil Engineers, and the 

Texas Bar CLE for providing examples to use in developing these guidelines.  In addition, we appreciate 

Mike Parcher for providing information on how to create publication-quality graphics, Shirley Wade for 

creating the data used in sample Figure 1, and Ian Jones for providing sample Figure 3.  
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9.0 Examples of references 

Arroyo, J. A., and Mullican, III, W. F., 2004, Desalination: in Mace, R. E., Angle, E. S., and Mullican, 

W. F., III, editors, Aquifers of the Edwards Plateau: Texas Water Development Board Report 360, p. 

293-302. 

Bates, R. L., and Jackson, J. A., 1984, Dictionary of geological terms: Anchor Press/Doubleday, Garden 

City, New York, 571 p. 

Blandford, T. N., Blazer, D. J., Calhoun, K. C., Dutton, A. R., Naing, T., Reedy, R. C., and Scanlon, B. 

R., 2003, Groundwater availability of the southern Ogallala aquifer in Texas and New Mexico–

Numerical simulations through 2050: contract report by Daniel B. Stephens and Associates, Inc., and 

the Bureau of Economic Geology, The University of Texas at Austin to the Texas Water 

Development Board, variably paginated. 

Fenneman, N. M., 1931, Physiography of Western United States (1st edition): New York, McGraw-Hill, 

534 p. 

Hubert, M., 1999, Senate Bill 1–The first big bold step toward meeting Texas's future water needs: 

Texas Tech Law Review, v. 30, no. 1, p. 53-70. 

Kunianski, E. L., 1989, Precipitation, streamflow, and baseflow in West-Central Texas, December 1974 

through March 1977: U. S. Geological Survey Water-Resources Investigations Report 89-4208, 2 

sheets. 

Mace, R. E., Chowdhury, A. H., Anaya, R., and Way, S.-C., 2000, A numerical groundwater flow model 

of the Upper and Middle Trinity aquifer, Hill Country area: Texas Water Development Board Open 

File Report 00-02, 62 p. 

Maclay, R. W., and Land, L. F., 1988, Simulation of flow in the Edwards aquifer, San Antonio Region, 

Texas, and refinements of storage and flow concepts: U. S. Geological Survey Water-Supply Paper 

2336, 48 p. 

For more examples of references, see p. 239-241 of “Suggestions to Authors of the Reports of the United 

States Geological Survey” at http://www.nwrc.usgs.gov/lib/lib_sta.html. 

http://www.nwrc.usgs.gov/lib/lib_sta.htm
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Figure 1. A sample figure showing only the information needed to help the reader understand the 

data.  Font size for figure callouts or labels should never be less than 6 point. 
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Figure 2. A sample subject area map, giving the reader enough information to understand the 

location being discussed in this conference.  For map figures, be sure to include a north 

arrow to orient the reader, a scale, and, if needed, a submap that places the figure in 

greater geographic context.  Be sure that text is readable and that any citations listed on 

the figure or in the figure caption are included in the reference list.  Font size should 

never be less than 6 pt. 
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Figure 3.  Initial hydraulic heads used in model simulations for layer 1.  Note the use of grayscale 

shading to show differences. 
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EXHIBIT E 

TWDB Guidelines for a Progress Report 
 
 
Texas Water Development Board Contractors are required by their contracts to provide Progress Reports 

usually with the submission of an invoice/payment request. 

 
The progress report should contain the following standard elements: 

  Date: Date the memo is sent 

  To: Name and position of the reader 

  From: Name and position of the writer 

  Subject: TWDB Contract Number and a clear phrase that focuses the reader's attention on the subject of 

the memo 

 

Work Completed:  (The next section of a progress report explains what work has been done during the 

reporting period. Specify the dates of the reporting period and use active voice verbs to give the 

impression that you or you and your team have been busy) For Example: 

 
Task 1: Completed 3 draft chapters and all appendices. Met with sub consultants on their chapters. 

Task 2: Completed sample collection throughout river reach. 

Task 3: No work completed in reporting period. 

 

Problems: 

If the reader is likely to be interested in the glitches you have encountered along the way, mention the 

problems you have encountered and explain how you have solved them.  If there are problems you have 

not yet been able to solve, explain your strategy for solving them and give tell the reader when you think 

you will have them solved. 
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EXHIBIT F 

HUB SUBCONRACTING PLAN PROGRESS ASSESSMENT REPORT 
 
 
Use current form located at:  

http:I/www.window.state.tx.us/procurement/pro 

g/hub/hub-forms/ 

 

http://www.window.state.tx.us/procurement/prog/hub/hub-forms/
http://www.window.state.tx.us/procurement/prog/hub/hub-forms/
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