Exhibit A
Scope of Work

Task 1.Planning Area Description

The objective of this task is to update the description of the region in the
2006 Region C Water Plan. The text describing changed conditions needs
to be updated. New studies completed since the 2006 Plan need to be
added. Budget and scope for this task will involve limited effort with minimal
changes to tables and figures.

Work will include the following:

l.a

L.b

Review the January 2006 Region C Water Plan and the January 2007 Texas
Water Plan. Acquire any new documents that should be added to the
bibliography developed for the previous Region C Water Plan. Documents to
be acquired include:

State, regional, and local water plans

Water conservation plans

Drought contingency plans

Available plans for agricultural, municipal, industrial, and commercial
water users

e  Water availability plans or models

e Groundwater management plans for groundwater conservation districts

e Other existing water data.

Develop an updated list of plans, provide it to the Region C Water Planning
Group and to cities and other significant water suppliers in Region C, and
request information on other plans from the water planning group and the
suppliers. Prepare a final bibliography of Region C water plans. Make the
documents available for review upon request at the Freese and Nichols’ office
in Fort Worth.

Update in Chapter 1 of the plan, including the following:

e Population estimates (census, state demographer, North Central Texas
Council of Governments)

e  Wholesale water providers

e  Most recent Texas Commission on Environmental Quality (TCEQ) 303(d)

list

Economic data

Hydrologic and climate data

Other water related studies

Water use data, including major demand centers

Data on agricultural and natural resources, including threats due to

quantity and/or quality problems related to supply
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e Updated water conservation and drought contingency plans

e  Water supply sources

e Add a description of the recent increase in oil and gas exploration in the
region

e Add a summary of water audit information collected by the Texas Water
Development Board (TWDB).

l.c Prepare an updated Chapter 1 of Region C Plan, incorporating the information
developed for the memorandum described above.

Task 1 Deliverable: Updated Chapter 1

Task 2. Review and Revision of Population and Water Demand
Projections

The goal of Task 2 is to update population and demand projections based
on changed conditions. The Texas Water Development Board (TWDB) will
not be developing new population or water demand projections for the 2011
regional water plans, except for the demand associated with steam electric
power demands. Region C expects that a number of water user groups will
request adjustments to the population and water demand projections. Mining
demands need to be updated to reflect increased use associated with the
increased oil and gas development that was not reflected in the 2006 Plan.
Therefore, this task will involve reviewing and updating population and
demand projections for a number of water user groups (WUGs), as well as
mining water demand projections and projected water demands for steam
electric power.

List of entities with anticipated demand review and/or revisions:

Select municipal WUGs in Region C

All wholesale water providers (WWPs) in Region C

All steam electric power WUGs in Region C

Mining WUGSs in Denton, Ellis, Grayson, Parker, Tarrant, and Wise
Counties

Work will include the following:
2.a Prepare request for revisions to 2006 Regional Water Plan projections:

i) Review suggested revisions. Collect data required to back up revision
requests as specified in TWDB guidance.
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ii) Incorporate revised projections of water use for steam electric power
generation prepared by the TWDB. The Region C Water Planning Group
expects that the proposed steam electric demand projections will be
provided broken down by county and basin. Review these projections in
light of known plans for steam electric power generation in the region.

iii) Assemble information developed from the special studies: Ellis County,
Johnson County, southeast Tarrant County, and southwest Dallas County
Study and the Parker-Wise County Study. Assemble input from county-
wide meetings held in other counties.

iv) Review possible revisions to TWDB data with the Region C Water
Planning Group. For any revisions they approve, prepare a draft
memorandum summarizing the TWDB population and water demand
information and any revisions the Region C Water Planning Group wants
to recommend to TWDB. Provide documentation for the recommended
changes pursuant to TWDB guidance. Review the draft memorandum
with the Region C Water Planning Group.

v) Evaluate and incorporate comments from the Region C Water Planning
Group. Upon approval of the memorandum by the regional water
planning group, submit it to the TWDB for comments and approval of
proposed changes. Meet with TWDB once to discuss the proposed
changes.

2.b Review the updated population and demand projections entered into the
TWDB database by the TWDB.

2.c Review recent TWDB data on mining water use in Region C, projections of
mining use from the 2006 Region C Water Plan, projections of mining use in
intervening reports prepared for TWDB, information on potential mining use
in the region and other data. Develop recommended revised projections of
mining use for Region C.

2.d Review recent TWDB data on manufacturing, irrigation, and livestock water
use in Region C, projections for these uses from the 2006 Region C Water
Plan, and other data. Develop recommended revised projections of these uses
for Region C.

2.e Prepare an updated Chapter 2 of the Region C Plan, incorporating the
information developed for the memorandum described above and responding
to comments from the TWDB.

Task 2 Deliverable: Updated Chapter 2
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Task 3. Water Supply Analysis

Task 3 focuses on updating water supplies in Region C based on changed
conditions and requirements for the 2011 regional water plans. For the
2011 plans, analysis of surface water supplies must include the reporting of
firm yield. Allocations of supply can be limited to safe yield supply,
operational yield or other factors, upon written request and approval by the
TWDB. Groundwater supplies must comply with Managed Available
Groundwater (MAG) values as determined by the TWDB and Groundwater
Management Areas, if this information is available. Groundwater
Management Areas (GMA) 8, 11, and 12 cover the Region C Water
Planning area and are responsible for determining the MAG values for each
aquifer within their area. GMA 8 is the only area to have submitted the
required information to the TWDB for inclusion in the 2011 regional water
plans. GMA 8 has established desired future conditions for the Woodbine
and Nacatoch aquifers in Region C. The TWDB is taking this information
and developing the MAG values for the Planning Group to use in the 2011
Plan. For Region C, the MAG values for the remaining aquifers may not be
available in time to be incorporated into the 2011 Plan. However if the
remaining MAGs are submitted to the Region C Water Planning Group by
the end of 2008, then the allocation of available groundwater to water user
groups and wholesale water providers relying on these supplies will need to
be updated.

The effort for this task includes updating allocations of supplies to water user
groups and wholesale water providers based on new projects completed,
changes in contracts, additional customers, changes in current sources, or
other changed conditions.

List of entities with anticipated demand review and/or revisions:

Select municipal water user groups (WUGs) in Region C

All Wholesale Water Providers (WWPs) in Region C

All steam electric power WUGs in Region C

Mining WUGs in Denton, Ellis, Grayson, Parker, Tarrant, and Wise
Counties
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Work will include the following:

Task 3A. Evaluate existing water supplies

1. Prepare required requests for written authorization from TWDB to use
supply amounts other than firm yield for water supply sources and to
make adjustments from the WAM in order to utilize analyses
previously conducted for the 2006 Region C Water Plan pursuant to
357.7(a)(3)(B).

2. Update information on current supplies from the following sources
known to have changed since the 2006 Region C Water plan was
completed:

Richland-Chambers Reservoir (Corsicana) — pipeline and pump
station to be completed by 2010

Richland-Chambers Reservoir (TRWD) - new volumetric survey
Cedar Creek Reservoir — new volumetric survey

Moss Lake — additional transmission and treatment capacity. New
water rights.

Lake Texoma (NTMWD) — additional pump station capacity by
2010

Lake Texoma (NTMWD) — additional water rights by 2010

Lake Texoma (TXU) — additional water rights by 2010

Lake Terrell - no longer in use

Lavon Lake — additional water rights by 2010

Lake Ray Hubbard — additional water rights (temporary) by 2010
Lake Ray Hubbard — new volumetric survey

East Fork Water Supply Project of NTMWD — built

Upper Sabine Water Supply of NTMWD — built

Chapman reuse of UTRWD — permitted

Lake Chapman (NTMWD, Irving and UTRWD) — new volumetric
study

Lake Fork (Dallas) — connected by 2010

Lake Athens — existing reuse

Run-of-the-river and local supplies — additional use for mining
Groundwater — additional wells developed

Richland-Chambers reuse — permitted and in part built by 2010
TWDB managed available groundwater based on desired future
conditions specified by the Groundwater Management Areas, as
appropriate.

Lewisville Lake - new volumetric survey (currently underway)
Ray Roberts Lake — new volumetric survey (currently underway)
Lake Fork Reservoir — TXU exercise of its water supply option
Lake Ray Hubbard — additional water right (application currently
before TCEQ)
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Task 3B.

3. Review any available information on water from current supplies
developed since the previous Region C plan was completed.

4. Allocate current supplies to water user groups and wholesale water
providers.

5. Obtain data on current reuse and desalination in Region C from TWDB
and other sources. Contact entities that currently use these sources to
verify information and obtain additional data on water supplied from
these sources.

6. Obtain the latest data on system and treatment capacities from TCEQ,
TWDB and other sources. Review and update data on well production
capacities for systems relying on groundwater.

7. Prepare a revised draft memorandum summarizing current water
supplies in Region C pursuant to 357.7(a)(3). Review the draft
memorandum with the Region C Water Planning Group.

8. Evaluate and incorporate comments from the Region C Water Planning
Group. Upon approval of the memorandum by the water planning
group, submit it to the Texas Water Development Board for comments.
Meet with the TWDB once to discuss the memorandum.

9. Populate the TWDB database with existing supply data.

10. Prepare Chapter 3 of the Region C Plan, incorporating the information
developed for the memorandum described above and responding to
comments from the TWDB.

11. Obtain data on existing water supply contracts from water user groups,
wholesale water providers, and others.

Meetings

Hold a total of up to ten meetings with major and local Wholesale Water
Providers and major water user groups with significant changed conditions in
Region C. Items covered in the meeting will include:

Review of current sources of supply from the 2006 Region C Water Plan.
Information on changes to current supplies.

Information on current water treatment capacity, well capacity,
transmission system capacity, existing contracts and similar information.
Review of recommended water management strategies from the 2006
Region C Water Plan.

Input on current plans for development of additional supply, with
emphasis on differences from the 2006 Region C Water Plan.

Current wholesale customers and plans for future wholesale customers.
Potential water supplies, preferred and alternative
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Existing studies, including cost estimates of potential supplies
Potential new customers

Discussion of draft plan for the WWP.

Alternative strategies the WWP wishes to include

e Any other information of use to the regional water planning group.

Contact up to 10 other major and local Wholesale Water Providers and major
water user groups with significant changed conditions by telephone and to review
these issues.

Task 3C. Update Supplies

Review and update data based on results from work above and make
adjustments to supplies available from current sources as necessary. This may
include analyses of yield using the Water Availability Model (WAM) and
other sources when changed conditions make previous analyses obsolete.

Task 3 Deliverable: Updated Chapter 3

Task 4. Identification, Evaluation and Selection of Water Management
Strategies Based on Need

The objective of Task 4 is to update water management strategies in the
2006 Region C Water Plan and evaluate new strategies that may be
identified for the 2011 water plan. As part of the 2011 Plan, the Regional
Water Planning Group will be able to identify alternative water management
strategies. All alternative strategies will be evaluated to the same level as
recommended strategies. Also, capital and annual cost estimates for all
strategies must be updated to second quarter 2008 dollars. The proposed
budget for Tasks 2 through 5 exceeds the TWDB based funding for the
region because of the magnitude of changed conditions in the region. Also,
the region plans to include formal adoption of alternate water management
strategies in the plan, as now allowed by TWDB regulations.

Table IV-1 shows the types of water management strategies that may need
to be reevaluated due to changed conditions. All water user groups and
wholesale water providers will be contacted to verify the recommended
strategies in the 2006 regional water plan are still applicable and identify
potential new strategies that the entity may be considering.
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Table V-1

Subtask

Changed
Conditions

Water User
Groups/Wholesale
Water Providers

Updated cost
estimates

Required revision

and increase in
costs

Al WUGSs and
WWPs

Strategies to
meet growth

Population and
demand projections

Many WUGs and
WWPs —to be
determined upon
completion of
survey in Task 2

New strategies

Changes in
preferred strategies

Unknown — to be
determined upon
completion of Tasks
2and 3

Revised
strategies to
address
Managed
Available
Groundwater

supply

New groundwater
availability based on
information provided
by the Groundwater
Management Area’s
desired future
conditions, if
applicable

All WUGs and
WWPs currently
using groundwater
in an area with

- Desired Future

Conditions set by
the GMA

Work will include the following:

Task 4.a.1

Prepare a preliminary comparison of existing supply and projected demand.

Evaluate Needs

i) Pursuant to 357.7(a)(4), conduct a preliminary comparison of existing
supply and projected demand for each Water User Group (WUG) and
Wholesale Water Provider (WWP), using information developed in Tasks
2 and 3 above. Identify surpluses and shortages of supply based on
existing supply availability and projected demands.

ii) Review the possible impact of commitments of water supplies to specific
users on the surpluses and shortages of water supply.

iii) Prepare a draft memorandum summarizing the preliminary comparison of
existing supply and projected demand in Region C pursuant to 357.7(a)(4).
Review the draft memorandum with the water planning group.
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iv) Evaluate and incorporate comments from the Region C Water Planning
Group. Upon approval of the memorandum by the water planning group,
submit it to the Texas Water Development Board (TWDB) for inclusion in
the updated socioeconomic study that will be prepared by the TWDB.

Task 4.a.2 Develop, evaluate, and select water management strategies

i) Review general policies for development and assessment of water
management strategies used in the 2006 Region C Water Plan with the Region
C Water Planning Group.

ii) Review the general discussion of each type of water management strategy
listed in 357.7(a) (7) with the Region C Water Planning Group. For each type,
describe the applicability of the strategy in Region C and recommend specific
strategies for further evaluation. The types of strategies listed in 357.7(a) (7)
are:

e water conservation practices, including consideration of water loss audit
information to be provided by the TWDB

e drought management measures

e reuse of wastewater

e expanded use of existing supplies

system operation

conjunctive use of ground and surface water

reallocation of reservoir storage

voluntary redistribution of water resources

voluntary subordination of existing water rights

yield enhancement

improvement of water quality

e new supply development

surface water resources

groundwater resources

brush control

precipitation enhancement

desalination

water right cancellation
o aquifer storage and recovery

e interbasin transfers

e other measures.

0 O O o0 O O O

O 0O O O O O

iii) Incorporate changes to conservation and reuse water management
measures based on input from the special studies on those issues.

iv) Incorporate changes to plans for Ellis, Parker, Wise, southeast Tarrant and
southwest Dallas counties based on input from special studies for those
counties.

Exhibit A — Region C — Page 9



v) Review the list of feasible and recommended water management strategies
for each WUG and WWP experiencing a shortage in the planning period from
the 2006 Region C Water Plan with the Region C Water Planning Group, and
incorporate any changes or revisions. Consider the impact of environmental
flows and bay and estuary flows adopted by the Bay and Basin Advisory
Committees and Science Teams to the extent this information is available.

vi) Designate alternative strategies, as appropriate.

vii) Develop a plan for each Water User Group and Wholesale Water Provider
based on the recommended water management strategies from the 2006
Region C Water Plan, with changes as needed due to changed conditions.

viii)Develop information on per capita municipal water use in Region C with
implementation of the proposed Region C Plan.

Task 4.a.3 Update costs, prepare Chapter 4, and populate database

i) Update all information on the cost of water management strategies
incorporated in the 2006 Region C Water Plan (unit prices in second quarter
2002 dollars) to unit prices from second quarter 2008, per TWDB
requirements.

ii) Prepare a draft of Chapter 4 of the Region C Water Plan describing the
analyses discussed above. Review the draft with the Region C Water Planning
Group. Evaluate and incorporate comments from the group.

iii) Populate the TWDB database with management strategy data.

Task 4.b Interregional Cooperation

Meet up to 9 times with the consultants for Regions D, G, H, and I to
coordinate regarding water needs and potential resources to meet these needs
across regional boundaries.

Task 4.c Survey

Prepare an information package showing population projections and water
demands as approved by the Texas Water Development Board, our
understanding of current water supplies, and draft recommended water
management strategies for the 2011 Region C Water Plan. Distribute the
package to Region C entities, including the following:

Counties

Cities with TWDB projections

Wholesale water providers

Other water suppliers designated as WUGs by TWDB
Groundwater Conservation Districts

Councils of Government

County Agricultural Extension Agents
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Prepare a cover letter describing the data and asking for any suggested revisions
to current water supplies and draft recommended water management strategies.

Review the proposed package with the Region C Water Planning Group, and mail
it to the listed entities.

Make up to two follow-up phone calls to entities whose survey responses are not
received.

Task 4.d Study on Use of Saline Water and Refinement of Costs

e Data Collection

o Identify the sources and the potential quantities, to the extent
information is available, of surface water available to Region C with
an elevated salt content that could be totally or partially treated to a
quality making it suitable as a water supply. This includes water from
the Red River, Lake Texoma, and Brazos River Basin.

o Perform a survey of operating desalination treatment facilities
(primarily in Texas) to gather information about the technology being
applied, the quality of raw water being treated, the treatment
performance, the concentrate disposal process, and the actual costs.

o Determine the water quality characteristics of potential brackish water
supplies (ie., types of constituents that contribute to salt content;
average, maximum, and minimum levels; and the variability). Also,
assess the other constituents that may interfere with the desalination
treatment process.

o Determine the potential effects of introducing the salty or partially
treated salty water into water supplies on the current potable water
treatment processes.

o Identify potential brackish groundwater supplies that could be used in
Region C. Develop cost ranges to produce, treat and transport the
brackish groundwater to up to three major demand centers. Identify
specific regulatory and implementation issues associated with using
brackish groundwater.

e Analysis of Concentrate Disposal

o Document the concentrate disposal techniques that are being utilized
and/or being researched that may have application to the Region C
area.

o Identify and assess the potential methods for disposal of the
concentrate water (reject water). The methods would include such
processes as discharging to high TDS streams within the area,
injection wells, and up to three other techniques.

o Determine the capital and operation and maintenance costs associated
with treatment of the water and disposal of the concentrate.

e Identify the regulatory requirements to gain approvals for use of the salty
surface water as a water supply source.
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Task 4.e

o Develop a Path Forward implementation plan including identifying
research and/or pilot studies required to develop the information
required for implementation of a system to treat and deliver additional
salty water for use in Region C.

o Identify permitting requirements.

o Include a summary of the study and the study results in the 2011
Region C Water Plan.

Cooke-Grayson County Study

Task 4.f

Meet with up to 25 water user groups in Cooke and Grayson Counties,

with up to 9 trips.

o Provide projections of population and demand approved by the Texas
Water Development Board.

o Discuss their planned water management strategies.

o Seek other input on water issues and management strategies.

Analyze alternative approaches to developing a Cooke-Grayson County

Water Supply System, including estimates of capital and operating costs.

Develop a recommended system, including phasing.

Develop a specific implementation plan for the Cooke-Grayson County

System.

Present the draft recommendations to water user groups in Cooke and

Grayson Counties in a group forum. Obtain comments from the water user

groups and revise the recommendations as appropriate.

Present the draft recommendations to the RCWPG and seek input. Revise

the recommendations as appropriate and include in the 2011 Region C

Water Plan.

Fannin County Study

Meet with up to 11 water user groups in Fannin County, with a maximum

of 4 trips.

o Provide projections of population and demand approved by the Texas
Water Development Board.

o Discuss their planned water management strategies.

o Seek other input on water issues and management strategies for
Fannin County.

Analyze alternative approaches to the Fannin County Water Supply

System, including estimates of capital and operating costs. Develop a

recommended system with phasing.

Develop a specific implementation plan for the Fannin County Water

Supply System.

Present the draft recommendations to water user groups in Fannin County

in a group forum. Obtain comments from the water user groups involved

and revise the recommendations as appropriate.
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Task 4.9

Present the draft recommendations to the RCWPG and seek input. Revise
the recommendations as appropriate and include in the 2011 Region C
Water Plan.

Freestone County Study

Task 4.h

Meet with up to 4 water user groups in Freestone County, with a

maximum of 2 trips.

o Provide projections of population and demand approved by the Texas
Water Development Board.

o Discuss their planned water management strategies.

o Seek other input on water issues and management strategies for
Freestone County.

Analyze the impact of the Mid-East Texas Conservation District

groundwater pumping policies on the groundwater supplies. Determine

whether or not the future demands within the county can be met under

these conditions. Develop alternative solutions, including surface water

possibilities, if appropriate.

Analyze alternative approaches to developing a Freestone County Water

Supply System, including estimates of capital and operating costs.

Develop a recommended system, including phasing.

Develop a specific implementation plan for the Freestone County Water

Supply System.

Present the draft recommendations to water user groups in Freestone

County in a group forum. Obtain comments from the water user groups

involved and revise the recommendations as appropriate.

Present the draft recommendations to the RCWPG and seek input. Revise

the recommendations as appropriate and include in the 2011 Region C

Water Plan.

Navarro County Study

Obtain and review the new master plan for the City of Corsicana.

Compare the strategies in Corsicana’s new master plan to strategies from

the 2006 Region C Water Plan.

Meet water user groups in Navarro and northern Freestone County with up

to 6 trips to the area.

o Provide projections of population and demand approved by the Texas
Water Development Board.

o Discuss their planned water management strategies.

o Seek other input on water issues and management strategies for
Navarro County.

Analyze alternative approaches to developing a Navarro County Water

Supply System, including estimates of capital and operating costs.

Develop a recommended system, including phasing.

Exhibit A — Region C — Page 13



Task 4.i

Develop a specific implementation plan for the Navarro County Water
Supply System.

Present the draft recommendations to water user groups in Navarro County
in a group forum. Obtain comments from the water user groups involved
and revise the recommendations as appropriate.

Present the draft recommendations to the RCWPG and seek input. Revise
the recommendations as appropriate and include in the 2011 Region C
Water Plan.

Kaufman County

Meet with up to 8 water user groups in Kaufman County, with a maximum

of 3 trips.

o Provide projections of population and demand approved by the Texas
Water Development Board.

o Discuss their planned water management strategies.

o Seek other input on water issues and management strategies for
Kaufman County.

Analyze alternative approaches to provide water to the northern portion of

the county, including estimates of capital and operating costs. Develop a

recommended system, including phasing. Include analysis of the

alternative potential uses for Lake Terrell.

Develop a specific implementation plan for strategies to serve Kaufman

County.

Present the draft recommendations to water user groups in Kaufman

County in a group forum. Obtain comments from the water user groups

involved and revise the recommendations as appropriate.

Present the draft recommendations to the RCWPG and seek input. Revise

the recommendations as appropriate and include in the 2011 Region C

Water Plan.

Task 4 Deliverable: Updated Chapter 4

Task 5. Impacts of Selected Water Management Strategies on Key

Parameters of Water Quality and Impacts of Moving Water
from Rural and Agricultural Areas

Task 5 considers the impact of water management strategies on water
quality and the impact of moving water from areas of agricultural use. The
effort incorporates changed conditions and new water management
strategies in the 2011 Plan. The proposed budget for Tasks 2 through 5
exceeds the TWDB based funding for the region because of the magnitude
of changed conditions in the region.

Work will include the following:
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5.a Review the key water quality parameters for Region C used in the 2006
Region C Water Plan. Update baseline conditions for these parameters.

5.b Identify agricultural areas that may be impacted by transfer of water in
recommended water management strategies.

5.c Describe potential impacts of selected management strategies on water quality.
5.d Quantify impacts on agricultural resources of transfer of water from rural to

urban areas.

Task 5 Deliverable: Updated Chapter 5

Task 6. Water Conservation and Drought Management
Recommendations

Task 6 updates the water conservation and drought management
recommendations for the 2011 Plan. It will include information obtained
from the special study on conservation and reuse in the 1%t biennium of this
third planning cycle. The proposed budget for Task 6 exceeds the TWDB
based funding for the region because of significant increase in conservation
activities in the region and the need to include the increased activities in the
plan.

Work will include the following:

6.a Incorporate information from the first biennium study on conservation and
reuse into Chapter 6.

6.b Review and update model water conservation and drought contingency plans
for up to four user categories.

6.c Update the description of the recommended water conservation strategies for
water user groups in Region C.

6.d Coordinate with the North Central Texas Council of Governments Water
Resources subcommittee on implementation of House Bill 1656 (review and
inspection of landscape irrigation systems by municipalities). If appropriate,
include model ordinances as an appendix to the plan.

Task 6 Deliverable: Updated Chapter 6

Task 7. Description of How the Regional Water Plan Is Consistent with
Long-Term Protection of the State’s Water Resources,
Agricultural Resources, and Natural Resources
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Task 7 focuses on the consistency of the regional water plan with the long-term
protection of the water, agricultural, and natural resources. The effort involves
updating this analysis.

Work will include the following:

Review water management strategies in light of principals found in TAC 358.3.
Based on those principals, prepare a description of how the regional water plan is
consistent with long-term protection of the state’s water resources, agricultural
resources, and natural resources.

Task 7 Deliverable: Updated Chapter 7

Task 8. Unique Stream Segments, Unique Reservoir Sites, Requlatory,
Administrative or Legislative Issues

The focus of this task will be reviewing and updating legislative
recommendations based on changed conditions, new legislation and other
factors. The proposed budget for Task 8 exceeds the TWDB based funding
for the region because the region intends to review these issues in depth for
this plan.

Work will include the following:

8.a Discuss potential recommendations for designation of ecologically unique
stream segments with the Region C Water Planning Group.

8.b Based on Region C Water Planning Group input, prepare a draft memorandum
recommending which stream segments in Region C, if any, should be
recommended to TWDB for designation as ecologically unique stream
segments. Evaluate and incorporate comments from the regional water
planning group. Upon approval by the group, submit the draft memorandum
to TWDB and TPWD for comments.

8.c Review the unique sites for reservoir development. Prepare a draft
memorandum recommending designation of unique sites for reservoir
development. Evaluate and incorporate comments from the regional water
planning group. Upon approval by the group, submit the draft memorandum
to TWDB for comments.

8.d Discuss legislative recommendations with the Region C Water Planning
Group. Based on Region C Water Planning Group input, prepare a draft
memorandum with legislative recommendations. Evaluate and incorporate
comments from the regional water planning group. Upon approval by the
group, submit the draft memorandum to TWDB for comments.
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Task 8 Deliverable: Updated Chapter 8

Task 9. Report _to Legislature on Water Infrastructure Funding
Recommendations

The objective of Task 9 is to update the assessment of funding needs and preferred
funding vehicles for entities in Region C.

Work will include the following:
Prepare an updated report to the state on infrastructure funding recommendations.

9.a Send infrastructure financing surveys developed by TWDB to each water user
group and wholesale water provider with a recommended strategy to obtain
consensus of recommendations and obtain information on plans for financing
strategies.

9.b Update information on available sources of funding.

9.c Update findings and recommendations.

Task 9 Deliverable: Updated Chapter 9

Task 10. Adoption of Plan and Public Participation

Task 10 provides for public participation, public meetings, eligible
administrative costs, planning member travel costs and other activities
deemed eligible by the TWDB. Efforts include continued newsletters,
maintaining the Region C web site, participation in meetings, answering
media questions, and a number of other activities.

Work will include the following:

Task 10.a__ Public participation
i. Develop a public participation process and implement a
basic media outreach program for Region C.
e Targeted media relations and public outreach activities,
including:

o Development/distribution of advisories to media,
blogs, other public communications venues
regarding public meetings

o Development/distribution of press releases
regarding public hearings
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o Planning and execution of group presentation to
regional media to provide an overview and update
of Region C Water Planning

o Planning and coordination of editorial board
meetings

o Writing/placement of bylined guest articles on
RCWPG activities and opportunities for public
participation

o Coordinating with media in response to interview
and information requests

e Clipping and maintaining a database of news articles

il Publish four semiannual newsletters on Region C planning efforts.

Task 10.b Meetings and Hearings

1. Hold up to two public hearings to present the Initially Prepared
Plan.
il. Hold up to 10 public meetings to present planning efforts.

Task 10.c__ Print draft Region C Plan

Send to public libraries and county clerk offices.

Task 10.d Respond to comments from TWDB and others

Revise and finalize Region C Plan.

Task 10 Deliverables: Updated Chapter 10; final newsletters
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